THE SINGARENI COLLIERIES COMPANY LIMITED
(A GOVERNMENT COMPANY)
CORPORATE

SHORT TENDER NOTICE
(Open tender)

Ref: KGM/FTY/A/2019/ 1021 Date:10.10.2019.

Tenders are invited by the undersigned for “Uprootal of stumps and collection of uprooted stumps from site
in an area of 45 Ha proposed for development of solar power plants, in Kothagudem area during the
year 2019” in e-procurement mode among the proclain owners (or) lease holders of 200 HP and above.

Sl Enquiry No. Name of the item Area EMD Time period.
No
1. KGM/FTY/A/29, | Uprootal of stumps from the 1.5 months from
Dt.10.10.2019. Eucalyptus plantations and 45 Ha Rs. 54,000 /- | the date of
collection and removal of commencement.
uprooted stumps form site.

1. The tender shall be two parts namely Technical bid and Price bid. Technical bid shall contain documents
support of EMD and Machinery documents (lease agreement/ ownership document holding the machine). In
price bid, the bidders should quote their rate for the item of work. The Price Bids (Part-11) of the bidders
who qualify in the Technical Evaluation only will be considered, and accepted to open up on approval of
the competent authority.

2. Interested bidders should participate by uploading relevant documents in e-portal along with the EMD as
mentioned shall be paid online or by Chalan generation through any Nationalized bank in favor of The
Singareni Collieries Company Limited, Kothagudem. The EMD submitted shall be valid for the entire
period of the contract from the date of opening of the tender.

3. The tenders are allowed to submit the bids from the date of publishing the tender notice till 03.00 PM on
19.10.2019. The Technical Bid (Part-1) of the tender will be opened on the same day i.e., on 19.10.2019
at 4.00 PM and price bid will be opened on 22.10.2019 at 4.00 pm in the Office of Addl.G.M (Forestry),
Kothagudem Corporate.

4. The bidder shall scan and upload all the required documents / certificates/ statements. The bidder is liable
to be disqualified and blacklisted, if false information is furnished in the forms/ certificates/ statements

submitted in proof of qualification requirements and misled the company.



10.

11.

12.

13.

Technical bid will be opened on the due date. The price bid of only those tenderers, who are found
qualified in technical bid will be opened after technical evaluation of the bids is completed. The date of
opening of price bid mentioned is only indicative date. In case of any extension of last date for submission
of bids / date of opening of technical bids, suitable corrigendum will be released in the e-procurement
platform.

The Earnest Money Deposit will be refunded to the unsuccessful tenderer immediately after finalization of
the L1 tenderer.

The Company reserves the right to cancel/ withdraw whole or part of the above mentioned works without
assigning any reason what so ever.

The Company employees should not participate in tenders either directly or indirectly.

The proposed quantity in the estimate are only tentative, they may increase or decrease subject to field
requirement.

Before quoting the rates, the bidders are advised to go through the NIT, Terms & Conditions, Estimate
thoroughly. Bidders shall quote their rate in the online format for each item separately.

Though registration certificate is shown as mandatory in documents required screen. The same is not
applicable for this work.

Though possessing of turnover, liquid assets/ Credit facilities is shown in the as mandatory in eligibility
criteria screen. The same is not applicable for this works also the parameters.

In the PQ stage, the following parameters also not applicable for this work

a. Key critical equipment
b. Previously executed works
c.  Work done as a prime contractor
d. Key personnel

Works on hand / Tendered details
f.  Eligibility criteria.

14. Only those contractors / firms who have experience in execution of similar of works shall be eligible.

Documentary evidence obtained from state / central government departments or public sector undertakings
on works executed by the tenderer with full details shall be uploaded online.

15. The O/o. Manager (Forestry), Corporate may be contacted for more details. Phone N0.08744-249402.

16. The Conditional tenders will not be accepted.



17. The intending tenderers are advised to inspect the areas personally before participating in the tenders.
18. All the taxes will be borne by the bidder like viz; GST, IT etc., from time to time as applicable.

19. Notwithstanding to anything stated above, The Singareni Collieries Company Limited reserves the right to
assess the capability and capacity of intending tenderers to perform the contract.

General Manager/KGM (A).

c.C.
Addl.G.M (Forestry).

SO to GM., KGM Area
F.M(F&A)/KGM Area.

All Area Forest Officers} With a request to display the tender notice
All Area Civil Depts on the notice boards



THE SINGARENI COLLIERIES COMPANY LIMITED
(A Government Company)
FORESTRY Dept.,
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TERMS AND CONDITIONS FOR THE WORK OF

1.0

11

1.2

1.3

1.4

2.0

2.1

2.2

2.3

SCOPE OF WORK:

Provision of labour and implements: This contract includes all labour, material, tools,
implements and every other things necessary for carrying out and completing the works in
conformity with the plans and specifications (herewith attached), descriptions and instructions as
may from time to time be furnished while the work is in progress.

Detailed drawings and instructions: The Chief General Manager / General Manager or his
authorised representative shall furnish with, reasonable promptness additional instructions,
necessary for the proper execution of the work. The work shall be executed in conformity
therewith and the contractor shall not do work without proper drawings or instructions in writing.

If the tenderer has any doubt as to the meaning of any portion of the terms and conditions of
contract or the specifications, he shall submit particulars to the company in writing before
submitting this tender within the stipulated time for getting necessary clarifications.

Before quoting their overall uniform percentage or rate, they shall enquire and inspect the site of
the proposed work, study the physical conditions prevailing at the site, sufficiency and means of
transporting all materials, labour, water and any other matters or things required in connection with
the work. Tenderers are also expected to have previous experience of similar works executed.

TENDER OFFERS:

The tenderer shall submit the offer only in the prescribed tender schedule issued to him. No
alterations (additions or deletions) shall be made to the tender schedule, conditions of contract,
specifications, schedule of approximate quantities etc. Offers submitted in any other form (other
than schedule issued to them) shall be summarily rejected.

The tenderer should clearly quote his percentage on the Company's estimated rates i.e. (+)
overall uniform percentage above estimated rates OR (- )  overall uniform percentage
below estimated rates OR AT PAR with the estimated rates and also the amount in figures and
words.

Whenever estimated rate is not provided in the schedule, the tenderer should quote his own rate
in the appropriate column for carrying out the specified works per unit of the work as mentioned
in the schedule.
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3.0

Tenderers must quote their percentage rate as well as the amount both in WORDS and
FIGURES. In case of any discrepancy between the words & figures, the words shall prevail. No
further correspondence in this regard will be entertained.

The rate quoted shall be firm till completion of contract.

The tender shall be valid for 1.5 MONTHS from the date of awarding the tender.
Information on the following is to be furnished along with the tender.

a) Names and addresses of the partners/Directors, if the tenderer is a Partnership
Firm/Company.

b) Banker's names and addresses and

c) Income tax permanent account number

d) full and correct postal address with pin code etc.,to which all communications should be
sent. The responsibility to receive promptly all the communications sent to him rests fully
on tenderer himself.

The tender will be treated as incomplete, if
a. The tenderer fails to quote his percentage on the Company's estimated rates or his own
rate, as the case may be for all parts or Part of the tender schedule.
b. any of the over writings, corrections, alterations in the rate quoted are not attested by the
tenderer with full signature.
c. the tenderis not accompanied by the EMD.

Incomplete tenders will be rejected out-right and no further representation in this regard will be
entertained.

Conditional tenders will not be accepted.

DISCOUNT TENDERS:

3.1 Discount tenders with more than 10% (Ten percent only) of estimated value will not be accepted.

3.2
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In case of discount tenders of above 5% and upto 10% of estimated value, tenderers shall enclose

copies of certificate of previous experience of having carried out similar work of similar
magnitude, in any of the Government Dept / public sectors undertakings/ reputed private firms
along with the offer. The successful tenderer shall pay additional Security Deposit in the form of
demand draft / banker's cheque drawn in favour of SCCL depending on the extent of discount as
detailed below, before executing the agreement.

i) discount from 1% to upto 5% . 2% of Tender value

i) discount of above 5% to 10% . 3% of Tender value

In case, more than one lowest tenderer quote the similar discount rate up to 10% (Ten percent
only), the work will be awarded by drawing the lottery among such tenderers.

In case more than one tenderer quote the same PAR/ premium rate, negotiations will be
conducted with all of them to ascertain the final rate. In case of tie, the work will be awarded by
drawing lots.

It is the responsibility of the tenderer to be present at the time of tender opening and drawing of
lots. If he or his authorized representative is not present at the notified time, the decision of
SCCL shall be final and binding on him. No subsequent representation will be entertained in this
regard.

SCCL reserves the right to negotiate with L1 tenderer.
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If the L1 tenderer backs out of the contract before concluding the agreement, Company has got
the right to negotiate with L2 tenderer.

SCCL reserves the right to accept or reject any tender or all tenders without assigning any
reasons thereof.

AGREEMENT BOND: Once the tender is accepted and award letter is issued, the successful
tenderer shall execute an agreement with the Company on non-judicial stamp paper of Rs.100
within 10(ten) days from the date of the award letter or before the commencement of work,
whichever is earlier.

DEPOSITS:
Earnest Money Deposit (EMD) :
EMD @ 5% of estimated value or the amount as indicated in the tender schedule should be paid at the
time of submitting the filled in tender schedule.
EMD can be paid in the form of F.D.R. / Demand Draft / Bankers cheque duly endorsed in favour of
SCCL. The FDR should be valid for the entire period of contract.
The EMD of the unsuccessful tenderers will be refunded after tender opening.
The EMD amount of the successful tenderer shall be released only after satisfactory completion
of contract period.

Security Deposit (SD) :

In addition to the EMD paid at the time of submitting the tender, the successful tenderer has to
pay the Security Deposit amount at 5% of tender value. The amount has to be paid before
commencement of the work/before concluding the agreement, whichever is earlier in through
DD/FDR/Bankers cheque.

Security Deposit amount will be released in the final bill.

Request for adjustment of pending bills amount, EMD, S.D. of the other works of the
Company towards EMD and S.D. of this tender will not be accepted.

No interest will be paid on the EMD or SD deposited with the Company.

CONTROL OF WORK:

The works are to be conducted under the sole control and direction of CGM/ GM or his
authorised representative. The whole of materials are to be of the best description of their
respective kinds and both workmanship and materials shall be of good quality.

The Contractor shall when required, furnish satisfactory evidence of the quality of materials he
is using.

Everything necessary including materials, labour, tools, equipment, and transportation is to be
provided and paid for, by the contractor, so that the work may be completed and perfect at its
conclusion, to the entire satisfaction of the CGM/GM or his authorised representative, who shall
have power to reject any materials or labour during the progress of work which he may deem
improper or to remove any person in the Contractor's employment, of whom he may disapprove,
and the contractor is to supply alternate material or labour which shall meet the approval of the
CGM/ GM or his authorised representative.

The Contractor shall furnish for approval all samples as directed. The work shall be in
accordance with the tender schedule.

The contractor shall keep each one copy of all specifications of the work in good order available
at site.
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EXECUTION OF WORK:

The successful tenderer shall complete the work within the stipulated time and as per the
calendar of operations given in Annexure A and specifications prescribed in the tender document.
The calendar of operations may be changed, modified or altered by the Area/ Regional Forest
officer, as and when necessary based on weather/ climatic conditions.

The contractor shall also seek the directions from the Area Forest Officer from time to time for
commencing the planting and other operations and complete the same with in the prescribed time.

The contractor should inform immediately about the date of commencement of the work in writing
to the Area Forest Officer without any delay.

The contractor or his agent duly authorized by him should be present during the period of planting
at site or whenever required during other operations.

The species composition mentioned in the schedule is only tentative and subject to change as per
the field conditions at the discretion of the Area Forest officer, which will be communicated to the
contractor.

The contractor is responsible not only for carrying out individual operations timely as per the
specifications but also responsible for overall success of the work.

The work shall be executed by following the generally accepted silvicultural/ Horticultural
practices, even if the same are not specifically mentioned in the schedule.

The company shall not be responsible for any compensation of losses or damages incurred by
the contractor except under Force Majeure conditions.

Force majeure clause: The force majeure conditions are such as civii commotion, natural
calamities, war, delay in handing over the land (documentary evidence shall be submitted) and
landslides in OB dumps (Project Officer concerned and Area Forest Officer shall certify the
extent of damage and casualties) which are beyond the control of the contractors.

The contractor at his own cost make / form and maintain whatever temporary arrangements, that
he may require for bringing any material or equipment to the work, or arrange for hutment or
camping of his labour and staff including sanitation of the Locality and no extra charge will be
allowed or paid by the SCCL on account of any such arrangements.

The Company shall not be responsible for any accident occurring to his workmen or any other
person during the progress of the work. The company will not be liable to pay the compensation
to the workmen employed in the execution of the work by the contractor under Workmen
Compensation Act. The contractor should also comply with all safety regulations as per the
Mines Act in force.

Company shall not pay any compensation what so ever towards idleness of contractor's labour
and equipment etc.

The Contractor shall arrange required tools and equipment for execution of the work.

The Contractor shall continuously maintain adequate protection of all his work from damage and
shall protect the owner's property from damage or loss arising in connection with the contract.
He shall make good such damages or loss except such as caused by agents, or employees of
the owner in the interests of the Company. He shall provide and maintain all facilities for
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protection, as required by local condition.

SUB-CONTRACTS: No work forming part of this contract work is to be subleased by the
Contractor.

If the contractor is required to supply daily labour for any work not provided in the estimates, he
should do so on an order from the General Manager or his authorised representative in writing
and must see that muster rolls maintained by him are duly verified at once by an agent
appointed by the CGM/ GM otherwise claims subsequently preferred by the contractor in
absence of this verification will not be admitted. Payment for all such supply of labour on muster
basis will be made at schedule rates.

All labour employed on muster basis or employed on contract basis shall be deemed as
Contractor’s staff and no benefit granted to colliery labour shall apply.

It is the responsibility of the contractor to indent for the fertilizers as per schedule and pesticides
as and when required for application in-site under the supervision of Forestry staff.

WATER AND POWER:

Wherever watering is to be done to the plants, water source shall be provided by the Company at
available places at free of cost. However, in case of any unexpected breakdowns in water supply,
the contractor shall make his own arrangements for watering the plants at short notice at the
Company’s approved rates as on the date.

Whenever electrical equipment is to be used, the power supply will be arranged by the Company
at free of cost. The contractor should ensure safety of the operators. However, the company is
not responsible for any failure in its supply and contractor cannot claim any damages on account
of the same.

CORRELATION WITH OTHER AGENCY OR CONTRACTOR: During the period of contract, if
any special jobs are required to be done through any other agency or through the department,
the Contractor will have to co-ordinate his activities with those of the other agency or
department.

INSPECTION OF WORKS: The CGM/GM and his authorised representative shall at all times
have access to the work whether it is in preparation or progress and the contractor shall provide
proper facilities for such, access and for inspection. Inspections required by the specifications
shall be promptly made by the CGM/ GM or his authorised representative and where practicable
at the source of supply.

ALTERATIONS AND ADDITIONS TO WORK: The CGM/ GM or his authorized representative
with out invalidating the contract, may order extra work or make changes by altering, adding to or
deducting from the work, the payment on this account being adjusted accordingly. All such works
will be executed under the conditions of the original contract except that any claim for extension
of time caused there by shall be adjusted at the time of ordering such a change.

Claim for such an extra work or change shall however be supported by a written order, from the
CGM/ GM or his authorised representative.

The value of such extra work or change by way of addition or deduction shall be determined on
the basis of tendered rates of the contractor applicable to actual measurements as certified by
the authorised representative of the CGM/ GM. In items where tendered rates are not applicable
the value of work shall be determined on the basis of actual working cost as determined and
approved by the CGM/ GM before starting the work.



26.0 CLAIM FOR EXTRA WORK: If the contractor claims that any instructions by drawings or
otherwise involve extra cost beyond this contract, over his tendered rates he shall give a written
notice to the 'Company’ within a reasonable time and in any event before proceeding to execute
the work. No such claim shall be accepted unless so made.

27.0 DEDUCTIONS FOR UNCORRECTED WORK: If the CGM/ GM or his authorised
representative deem it expedient to correct work which is not done in accordance with contract,
as equitable deduction base on the method of computing the value of the work in Article 10
above , shall be made from the Contractor's bills.

28.0 The contractor should remove all the temporary sheds and other structures erected by him for
execution of work as soon as the work is completed and the used site should be leveled and
restored to original condition at his cost otherwise the final bill will not be released.

29.0 MEASUEMENT OF WORK:

29.1 The quantities indicated for the purpose of calling tenders is only approximate and therefore the
payment will be restricted to the actual quantities after due measurements.

29.2 The contractor shall attend joint inspection of the work being carried out by him whenever
required by the Company authorities.

29.3 It is the responsibility of the contractor to sign in the measurement book on completion of each
item of work and on being recorded in the Measurement Book.

29.4 Measurement of the work done will be made according to the progress of the work and the same
shall be valued according to the awarded rates

29.5 The contractor shall provide all assistance required by the CGM/ GM or any person deputed by
him, in making out or measuring the work, all stacks, pegs, lines and all other apparatus that may
be required and the contractor is to execute the above at his own cost and charges.

30.0 MEASUREMENTS, PAYMENTS, ADVANCE AND DEPOSITS:

30.1 Measurements of the work done will be made as per payment schedule or later according to
the progress of the work, by the authorised representative of the CGM/ GM or his staff, and the
same will be valued according to the schedule of rates.

30.2 But all such intermediate payments shall be regarded as payments by way of advance against the
final payment only and not as payment for work actually done and completed., and shall not
preclude the requiring of bad, unsound and imperfect or unskillful work to be removed and taken
away and redone, or be considered as on admission of the due performance of the contract or
any part thereof, nor shall it in any way vary or affect this contract or the powers of the CGM/ GM
or his authorised representative.

30.3 The contractor shall not be entitled to interest upon any payment, in arrears or upon and
balance which may on the final settlement of his account be found due to him.

30.4  Subject to Clause No0.30.2 above, payments will be released as per the payment
schedule for different works given at Annexure B.

30.5 All applicable Central and State Government taxes and royalties and works contract taxes will be
deducted at source as per the direction of the Government from time to time from the bills of the
contractor as detailed in clause No. 31

30.6 If the executed quantities exceed the estimated quantities, payment shall be restricted to the
approved quantities and payments for the excess quantities will be released after due approval of
the competent authority.

30.7 Amounts due to the company from the contractor, if any will be recovered from the contractor’'s
running or final bills or any amounts due from the company.

31.0 ROYALTIES, RENTS, TAXES, PERMITS AND LICENCES:




31.1 The quoted offer must include all types of state and central taxes and duties etc., including VAT on

31.2

works contract and Seigniorage/Royalty charges.

The contractor shall pay all royalties, rents, taxes, and license and permit fees etc. Permits and
licenses of a temporary nature necessary for the execution of the work shall be secured by the
Contractor.

31.3 SCCL does not have any quarry lease for Sand etc., It is the contractor's responsibility to get
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necessary permits directly from the Government and procure the materials of Good quality as
approved by the Department. The contractor shall be responsible to produce documentary
evidence for having paid the Seigniorage Fee and Cess to the Government as otherwise the
Seigniorage Fee and Cess will be recovered from the bills and paid to the Government as per the
charges and Cess prescribed by the Government from time to time.

The Seigniorage/Royalty charges on minerals applicable as on date are given below:

Sl.No Nz_ime of the Minor Rate of Seigniorage Fee
Mineral
1. Murram/Gravel/Ordinary | Rs. 20/- (Rupees twenty) per Cubic Metre.
earth
2. Ordinary sand Rs. 36/- (Rupees thirty six) per Cubic
Metre.

Subject to clause (31.6), any increase in Seigniorage/Royalty charges during the execution of
the contract shall be reimbursed by SCCL.

VAT on works contract will be recovered at source as per section 22(G) of the APVAT Act 2005
as amended from time to time from the bills of the contractor. At present, 5% is to be deducted
from the contractor's bills at source.

Any increase in Seigniorage/Royalty charges after expiry of the original due date of completion
as per contract shall be to the contractor's account.

Any advantage accrued to the contractor due to reduction in Seigniorage/Royalty charges
during the period of contract shall be passed on to SCCL.

As per APVAT Act 2005, every contractor who is doing works contract shall register him self as
a dealer under the APVAT Act or otherwise he is liable for penalty. The Tenderer should
invariably quote TIN number as per APVAT Act, otherwise the Company has the right to reject
the application/tender summarily.

TIME WITHIN WHICH CONTRACT IS TO BE COMPLETED:

Time is essence of the contract.

The contractor shall satisfactorily execute and complete the work in strict accordance with the
plans, specifications enclosed herewith and instructions issued by CGM/ GM or his authorised
representative from time to time and execute the work within the period as per the schedule of
operations give by the Company at the time of concluding the Agreement for completing various
items of work given in schedule of quantities.

If the contractor fails to execute the work within the stipulated time or fails to show substantial
progress as per the schedule of operations give by the Company at the time of concluding the
Agreement on various items of work given in schedule of quantities, the SCCL is at liberty to
order the contractor to discontinue the work forthwith and to get the balance work executed at
reasonable rates through any other agency but at the contractor's cost and also to recover
liquidated damages from the contractor's bills

If the contract be delayed at any time in progress of the work by any act or cause beyond the
contractor's control or by delay authorised by the CGM/ GM or his authorised representative,
then the time of completion shall be extended for such reasonable time as the CGM/ GM or his
authorised representative may decide.
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OWNER'S RIGHT TO DO WORK: If the contractor neglects to execute the work properly or fail
to perform any provision of this contract, the CGM/ GM or his authorised representative after
one day written notice to the contractor may, without prejudice to any other remedy he may have,
make good such deficiencies and may deduct the cost thereof from the payment, due to the
Contractor (provided that the CGM/ GM or his authorised representative shall approve both such
action and the amount charged to the contractor).

OWNER'S RIGHT TO TERMINATE CONTRACT: If the contractor fails to abide by the

conditions of contract, if he should persistently disregard the instructions of the CGM/ GM or his
authorised representative or if he should be adjudged bankrupt or if he should make a general
assignment for the benefit of his creditor, then the CGM/ GM without prejudice to any other right
of remedy and after giving the contractor Seven days written notice, terminate the contract and
take possession of the premises and of all materials etc., and finish the work by whatever
method he may deem fit. The Contractor will be responsible for all losses and damages incurred
by the SCCL in this respect

The CGM/ GM also reserves the right to terminate the contract at any stage or suspend the work
without assigning reasons if in his opinion, it is considered necessary to do so. On receipt of
such notice the Contractor shall submit within 24 hours of receipt of the notice at site a complete
list of his commitments for settling the same by the company within a period of one month. The
CGM/ GM may allow up to a maximum of 7 days after issue of the notice for continuing the work
to enable using up by the Contractor as far as possible the materials at site or in transit.

36.0 REPAIRING DAMAGE BY CONTRACTOR: The contractor shall promptly remove from the
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premises all materials condemned by the CGM/ GM or his authorized representative as failing to
conform to the contract, whether incorporated in the work or not, and the contractor shall
promptly replace and re-execute his work in accordance with the contract and without expense to
the Company.

ACTION WHERE NO SPECIFICATION: In the case of any item of work for which there is no
mention in the Forest Schedule of Rates / Company SR, the work shall be carried out in all
respects in accordance with the instructions and requirements of the CGM/ GM or his authorised
representative.

APPLICATION OF VARIOUS ACTS AND OTHER LABOUR LEGISLATIONS: It shall be the
responsibility of the Contractor to strictly adhere to all the requirements under the various labour
laws and other enactments as may be applicable to the work and labour from time to time
including the following.

It is mandatory for the contractor to comply with the provisions of the Coal Mines Provident Fund
scheme or Employee Provident Fund scheme as applicable to the contract labour engaged in the
subject work and accordingly, the contractor shall have applied for registration with Asst./
Regional Provident Fund Commissioner and obtained an independent Provident Fund code
number allotted by the Asst./Regional Provident fund commissioner.

Responsibility of the contractor to implement provisions of Minimum Wages Act: The contractor
shall pay minimum wages to his workmen as prescribed by the State Government from time to
time under the Payment of Minimum Wages Act ,1948. It shall be the responsibility of the
contractor to quote his rates to the present work taking future enhancement of minimum wages
by the State Government while submitting his quotation. The contractor is not entitled to claim
any compensation from the Company due to enhancement of minimum wages during the
subsistence of the contract and its extended period.
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BRIBES ETC. The Contractor or any one on his behalf shall not canvas, pay, give or offer
reward of gratuity to any employees of S.C.Co.Ltd., or else the General Manager will be at liberty
to cancel the contract and forfeit the EMD lodged with his tender.

Company employees should not participate in the tenders either directly or indirectly. If it is found
at a later stage that the contractor is a Company employee, the contract will be terminated by
forfeiting his deposits and all the money due in performance of the works besides initiating
disciplinary proceedings as per Company’s standing orders

41.0 LIQUIDATED DAMAGES FOR LATE EXECUTION, POOR GROWTH AND LESS SURVIVAL:

41.1

41.2

The works have to be carried out strictly as per schedule and executive instructions given by
Area Forest Officer. For any non-performance / delay in execution of the works, the contract will
be terminated by forfeiting his deposits and withholding the payments to the extent the work is
sub-standard or incomplete. SCCL shall arrange for completion of the balance works by
engaging an alternate contractor/ other sources at the risk and cost of the contractor. Any
additional cost incurred by the SCCL in this respect will be recovered from the pending bills of
the original contractor. In such case, the original contractor will be debarred / blacklisted from
participating in the future works in the Company.

The plantation and horticultural works are strictly time bound and any delay affects the survival
and growth of plants. If the contractor fails to complete the work within the stipulated period or
fails to show the survival percentages as per the agreement, he is liable to pay the liquidated
damages, not as penalty as per Annexure C.

41.3 Such liquidated damages will be deducted from the bills payable to the contractor.
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For arriving at survival percentages, the plants with specified height and growth as indicated in
the payment schedule in Annexure B only shall be considered as survivals and mere existence
of the plants will not qualify for payment.

The contractor has to show at the end of the 1° year maintenance, a minimum survival of 90%
plants in case of Block plantations and 80% plants on OB dump plantations. In case of contracts
from 2" year maintenance onwards, the contractor has to show, at the end of the contract period
survival of all the plants handed over to him at the beginning of the contract. In case of Avenue
and Horticultural plants, 100% survival should be shown during the entire period of contract.

Whenever survival percentages fall below the percentages mentioned in clause (d) above, due
to poor maintenance by the contactor or thefts of the plants/ trees due to insufficient protection
provided by the contractor, liquidated damages shall be recovered from him as per Annexure C
The contractor should submit his enumeration list at specified time and also invariably at the end
of the contract period for verification by the Area Forest Officer. The contractor should be present
at the time of verification and sign the verification report. In case of failure by the contractor to do
so, survivals will be decided by the Company based on the verification report of the Company
officers attested by two witnesses and the same will be binding on the contractor.

In case of less survival due to reasons beyond the control of the contractor covered under Force
Majeure conditions or because of the damages caused by the Company’s activities with due
certification thereof from the Company’s officers, the amount spent by the contractor till the date
of damage shall be paid and the damaged plants/ quantity will be deducted from the planting
stock for that contract after certification by the Area Forest Officer with due justification.

SETTLEMENT OF DISPUTES:

Any dispute or difference of opinion arising between the CGM/ GM or his authorised
representative and the contractor in respect of the drawings, specifications , measurements,
manner of executing or anything connected with the work, not specially provided for herein under
the specifications or in respect of the meaning of any clause of these General conditions shall be
adjudicated by the arbitrator nominated by C&MD., of SCCL for the disputes costing up to



Rs.50,000/- and shall be binding on all parties without any reference or appeal to any other
person whatever.

However, the claims above Rs.50,000/- in value shall be decided by 'CIVIL COURT' of
competent jurisdiction and not by arbitration.

The parties raising the dispute shall request the C&MD of the Company to nominate an
Arbitrator. If C&MD of the company does not nominate an arbitrator within one month of receipt
of notice, the arbitration agreement automatically lapses. The parties have to approach 'CIVIL
COURT' of competent jurisdiction for deciding the claims.

43.0 DETAILED SPECIFICATIONS & SPECIAL CONDITIONS

43.1 Clearance Of Miscellaneous Growth:
The weed growth should be cut to the ground level. All the cut growth should be either burnt or
dragged outside the plantation site and the site should be kept clean.

43.2 Uprootal Of Stumps:

43.2.1 The contractor should uproot mechanically all the stumps. All the uprooted material should be
taken outside the plantation area at his cost.

43.2.2 For uprootal, the excavators of 90HP and above capacity with 0.90 cum bucket should be used.

43.2.3 Left over stumps, if any, after mechanical uprootal shall be uprooted manually, the resultant pits
due to such uprootal of stamps shall be filled up with the soil.

43.2.4 All the stumps shall be uprooted to a minimum depth of 45 cms.

43.2.5 Entire area demarcated for raising the plantation and handed over to the contractor shall be
uprooted with out leaving any gaps excepting such patches/areas which are identified and
demarcated on the ground.

43.2.6 The area for uprootal should be inspected before submitting the quotation. No complaints or
objection what so ever will be entertained once the tender is submitted.

43.3.0 Digging Cattle Proof Trench & Staggered Contour Trench:

43.3.1 The cattle proof trenching should be done strictly according to the specifications and
dimensions prescribed in the schedule with poclines only.

43.3.2 The embankment should be made neatly and as per the specifications and dimensions
prescribed in the schedule, failing which 20% of the executed value will be deducted from his

43.3.3 The design and specification of the trench is given below

Top width-2.0M , Bottom width-2.0M, Depth-2.0M, Gap between trench and mound-1.0M

43.4  Ploughing And Inter Ploughing:

43.4.1 Ploughing and inter-ploughing should be carried out with heavy-duty tractor of 45 HP and above
capacity fixed with 3-disc plough/FMB as directed by Area Forest officer

43.4.2 Direction of ploughing should be across the slope.

43.4.3 Ploughing should be carried out to a depth of 30 cm in the soil in the straight lines over the
entire plantation area in an orderly and regular fashion, excluding those patches marked out.




43.4.4 The Company reserves the right to stop ploughing, if it is found that the
moisture in the solil is insufficient resulting in unsatisfactory ploughing.

43.4.5 The intending tenderers may inspect the plantaton area referred in the
schedule, in advance by contacting the Forestry Dept.before filing tenders. No complaints or
excuses will be entertained in this regard pertaining to nature of land, soil, vegetation or
hardship once the tender is accepted.

43.4.6 The extent of area shown in schedule is only tentative for indicating the
approximate extent of area to be ploughed.

43.4.7 Interploughing, should be carried out leaving a space of 0.50 M on either side of planting row
without causing damage to the plants.

43.4.8 If any plants damaged in the course of ploughing, the amount as assessed by the Company will
be recovered from the contractor. In case of any disputes the decision of Area C.G.M/ G.M is
final and binding on the tenderer.

43.5 Nursery
43.5.1 The seedlings should be grown to a minimum height of 60cm to 1 mt by june for the new stock

except for the slow growing species like Feronia, Pongamia, mahua, Ornamental plants etc.,
and the plants which have been dibbled/ transplanted late as per executive instructions of the
officer concerned in writing. The seedlings should be sturdy, healthy, erect with vigorous
growing tips and sound root system i.e., devoid of coiled, damaged, decayed, injured and
protruding roots or rootlets. The polybags containing seedlings should be free from damages,
tearings etc., with ball of earth intact to the brim of the bag, compact, erect, elastic, clear of
weeds with roots firmly entrenched in ball of earth. Payment will not be made for the seedlings,
which are not grown to these specifications.

43.5.2 The contractor should protect the structures and fixtures like watchman shed, workers rest shed,
over head tanks, sumps, pipelines, electrical power lines, barbed wire fencing, drainage , trees
etc. ,existing in the nursery. Damages to these structures and fixtures if any will be assessed
and the cost will be recovered from the bills of contractor.

43.5.3 The contractor shall arrange for cleaning the surroundings of the nursery as and when required
or as per the directions of nursery in charge. The internal roads, inspection paths, sumps etc., in
the Nursery should also be maintained clean, free of weed and other misc. growth. The whole
nursery area including garden and its surroundings should be maintained free from unwanted
growth, weeds, shrubs etc.,

43.5.4 The contractor should stack the sieved material like Farm Yard Manure, Red earth, sand and get
it checked by the officer in charge before filling in the bags. The residual material should be
disposed immediately out of the nursery site.

43.5.5 The contractor should arrange for issue of the seedlings as per challans
issued by the Nursery in charge or his/her authorized representative during the period of his
contract. The contractor should give the account of seedlings distributed from the Nursery at
the time of final bill.

43.5.6 It is the responsibility of the contractor to sign in the measurement book
every month or as and when required by the nursery in charge.

43.6  Extraction Of Plantations:

43.6.1 No trees other than those shown by the Area Forest officer or his representative shall be cut.

43.6.2 All the felled material should be cut in to required sizes with saw only.

43.6.3 Any timber should not be taken outside the plantation area without proper documents issued by

the Company.

43.6.4 The Contractor should bring his own tools and implements.

43.6.5 All the standing growth or felled material should be protected by the contractor. Any theft or

loss of material due to not taking sufficient protection measures will attract the penalty of 5
times the market value of the produce as decided by the Advisor(Forestry).



43.6.6 All the material loaded in to the vehicles at the plantation site should be handed over
at the destination without any damage or loss to the material and proper acknowledgement
from the receiving stores should be submitted for getting payment.

43.6.7 Coppice cutting operation should be carried out as indicated in the schedule.

43.7 Supply Of Seed, Agave Suckers and Grass Slips:

43.7.1 The material should delivered at nursery site with due acknowledgement.

43.7.2 The payment will be made after germination test of seed.

43.7.3 Supplied seed should be fresh, viable, sound and free from other inert material. Stylo hamata
seed should be fresh and dehusked without any soil contents.

43.7.4 Seed should be supplied as per delivery schedule.

43.7.5 Agave suckers should be of minimum 2.5 Cm thickness.

43.7.6 Agave suckers should be stacked in the site shown in lots of 10,000 Suckers.

43.7.7 Vettiver/Grass slips should be cut to a height of 25 cm long; 2.5 Cm wide at collar
with thick tuft of roots of 2.5 cm long.100 vettiver slips are to be bundled as one unit.

43.8 Horticulture Works:

43.8.1 The Lawn should be free of weeds, uniform, free of lumps and also free of bare or marshy patches. It
should be lush green and fully covered.

43.8.2 The hedge and edge should be evenly thick from top to bottom and from end to end. It should
be healthy and free from pest attack and weeds.

43.8.3 The ground cover should be healthy, weed free, fully covered and vigorous.

43.8.4 The ornamental and pottered plants should be healthy, show good growth and free from pests
and diseases.

43.8.,5 The contractor shall arrange at his own cost the suggested tools and implements in his
stock in working conditions for day to day as per the list given below for horticultural
works. Lawn Mower, Watering cans, Spades, Khurpies, thatties, Hedge shear, Secateurs,
Shovel, Grass shear, Crowbars, Sprayers, Hose pipes, hand weeders etc. The above mentioned
list is an indicative only and not exhaustive. The requirement may vary as per site requirement.

43.8.6 If the contractor uses the Company’s implements like lawn mower or sprayer, the following hire
charges will be recovered from the bills:

i) Electrical lawn mower : Rs. 50 per day or part there of
i) Hand mower : Rs. 25 per day or part there of
i) sprayer : Rs .20 per day or part there of

However, the contractor should not claim such facility as a matter of right. Company may spare
such implements based on availability or deny the same due to non-availability or any other
reason which need not be disclosed to the contractor.

43.8.7 The contractor shall be responsible to do the maintenance work on all the days through out his
contract period. In case work has not been undertaken on any day , the penalty will be
imposed as per Annexure C.

43.8.8 If the contractor fails to maintain lawn, potted and ornamental plants, hedge, edge,
ground cover etc., in good condition and any mortality to the same, the contractor shall
pay compensation for the same at the rate of one and half times the cost of restoration work.

43.8.9 The contractor will be supplied with water for gardening work free of cost at suitable
water points provided as per Company's convenience.
However, the contractor will have to make his own arrangements for those pipes etc., If needed
provision will be made in the estimate. SCCL does not guarantee the uninterrupted supply of
water and in case of any interruption of such supply, the contractor shall be responsible for
making alternate arrangement for watering.

43.8.9 The maintenance operation has little time gap depending on the growth and climatic
factors. Therefore, there may be more frequency in certain operations like mowing, weeding



etc., during rainy season. Though the operations are mentioned as number of times/month,
no extra money will be payable for more frequency. The objective is to keep the garden in
clean, growing and tidy condition.

43.8.10 No payment will be made for superficial arrangement of polybag plants in the name of
garden even in emergency situations.

43.9 Supply and protection of the Plant material.

43.9.1 The plants listed in the schedule only should be supplied, unless otherwise modified by the Area
Forest Officer, as per the specifications. Height of the plant is measured from the tip of the bag
or pot.

43.9.2 The cost of the plant material includes loading, transportation to the site, unloading etc., Transit
losses or damages to the plants shall have to be borne by the contractors.

43.9.3 Only conditioned and healthy seedlings will be accepted. The seedlings should

stand erect without stake (for other than creeping varieties).

43.9.4 The grass should be weed free, length of the leaf blade should not be more than

2 inches from the top of the soil base.

43.9.5 The Company will demarcate and hand over the site to the contractor and also provide water
supply. The contractor has to make his own arrangements for tools and implements like
crowbars, spades, hosepipes, sprayers etc., and the required Labour.

43.9.6 He has to make his own arrangements for safeguarding the plants during the maintenance
period.

44.0 Definitions.

44.1 The contract documents consist of the Agreement, the General Conditions of Contract, the
Drawings and specifications including all modifications thereof incorporated in the documents
before their execution and the programme of work. These form the contract.

44.2 The contractor and the CGM/ GM or his authorised representatives are those mentioned as such
in Agreement; they are treated throughout the contract documents as if each were of the
singular member.

44.3 Written notice shall be deemed to have been duly served if delivered in person to the individual
or to member of the Firm or to an officer of the corporation for whom it is intended or if delivered
to or sent by registered post to the last business address known to him who gives the notice.

44.4  The term "Work" of the contractor includes labour or material or both.
445 All the time limits stated in the Contract Documents are of the essence of the contract.
44.6  The existing laws in the area where the contract work is undertaken will be applicable to the

Contractor.

44.7 "Company" or S.C.Co.Ltd., means, the Singareni Collieries Company Limited, P.O.
Kothagudem Collieries represented by the CGM/ GM, area.

44.8 CGM/ GM means the officer Employed by the Singareni Collieries Company Limited, incharge
of the area of The Singareni Collieries Company Limited.

44.9 Authorised representative of the CGM / GM means the Area Forest Officer or any other officer
nominated by the CGM / GM.
44.10 "Owner" means the CGM/ GM of S.C.Co.Ltd, area.



ANNEXURE - A

SCHEDULE AND CALENDER OF OPERATION:

Description of work

To be completed by

PLANTATIONS
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Clearance of misc. growth Evenly spreading,

burning etc

Uprooting of stumps

Digging of cattle-proof trench
Ploughing

Pitting

Planting the seedlings in pits

Sowing of seeds on OB dumps

Replacement of causalities in the raising year of

the plantation

Replacement of casualties during
first year maintenance

Soil working to the seedlings

Enumeration of planting points 100%
Enumeration of survivals 100%

Enumeration for height 5% at random

Enumeration of survivals Summer season

Inter ploughing

Brushwood/barbed wire fencing
NURSERY

Preparation of nursery site and sowing of primary

beds
Procurement of polythene bags

Collection and preparation of soil mixture

Filling of bags
Transplanting into bags
Dibbling of seed directly into bags

Replacement of causalities in the bags

Shifting and

Grading

PARKS & GARDENS:
preparation of site
Planting

Maintenance

March to May

March to May

March to May

June

June

June or first week of July depending
on progress of Monsoon.

June - July
First week of August

June or July depending on progress
of Monsoon

November/December (if it is one
operation), September and
December (if there are two
operations).

August (after completion of planting)
November/December after soil
working to seedlings
November/December

15th June

June-July and November- December
(if two operations are provided)
September- October (if one
operation is provided).

June

Nursery development is a
continuous process.

As instructed by the officer incharge




10.

ANNEXURE -B
PAYMENT SCHEDULE

. Clearance of Misc. Growth:

One intermediate payment after completion of 50% of the work and final payment to the extent of
work done will be made after completion of work to the satisfaction of Forestry Officer.

. Uprootal of Stumps:

One intermediate payment after completion of 50% of the work and final payment to the extent of
work done will be made after completion of work to the satisfaction of Forestry Officer.

.C.CP.T.&S.CT:

One intermediate payment after completion of 50% of the work and final payment to the extent of
work done will be made after completion of work to the satisfaction of Forestry Officer.

Ploughing & Inter Ploughing:
Full and final payment to the extent of work done will be made after completion of work to the

satisfaction of Forestry Officer.

Seed Sowing & Agave Planting:

In case seed sowing and Agave planting is awarded separately, 1st 50% payment after  sowing &
satisfactory completion of work and balance after certification by mine authorities

on performance.

. Seed Supply:

Full and Final payment after the total supply of
seed ordered and germination test of the
supplied seed.

. Supply Of Agave Suckers & Vettiver Slips :

Full and final payment after the total supply of
Agave suckers and grass slips.

8. Horticulture Works:
Payments once in two months after specific certification of each item of work by the Area Forest
Officer.

9. Nursery:
First payment after completion of bag filling. Two subsequent intermediate payments will be allowed
for the promising seedlings as per height and growth conditions. Final payment after completion of
contract to the satisfaction of the Area Forest Officer.

Afforestation Works: Payments shall be made at least once in two months for the quantum of work
done. All the works are to be check measured as and when completed and duly recorded in the M.book
as well as the Journal.



LIQUIDATED DAMAGES

. AFFORESTATION WORKS:

A) Delayed/ Incomplete execution:
If the contractor fails to complete the work within the stipulated period, he is liable to pay liqui- dated
damages, for such delay, not as penalty @ 1% per week on the value of contract left incomplete
subject to maximum 10% of the total contract value.
Liguidated damages will be imposed on the total value of the contract unless 75% of the value of the
contract is completed within the agreement period. Where 75% of the contract value has been
completed within the agreement period, liquidated damages will be imposed on the value of the work
left incomplete on the due date. However where in judgment of the company, the partly done work
does not fulfill the operating need, liquidated damages will be imposed on full value of the work.

B) Poor survivals:

i) Eucalyptus clonal & Misc. plantation: (By the end of the 1% year

Sl. Survival o

No. | % Liquidated damages

1 85.1 -90 | 1% of total executed value in addition to the cost of planting
material below the 90% limit.

2 80.1-85 |2 % of total executed value in addition to the cost of planting
material below the 90% limit.

3 75.1- 80 3% of total executed value in addition to the cost of planting
material below the 90% limit.

4 70.1- 75 5% of total executed value in addition to the cost of planting
material below the 90% limit.

5 60.1- 70 10 % of total awarded value in addition to the cost of planting
material below the 90% limit.

6 <60 10 % of total awarded value in addition to the cost of planting

material below the 90% limit plus forfeiture of deposits and
debarring contractors.

i) Subsequent years maintenance of eucalyptus clonal & Misc plantations: ,
The contractor should show survivals of not less than 95% of the plants handed over to him.
In case of survivals less, the following liquidated damages will apply:

ANNEXURE C

Maintenance)

Year of maintenance

Cost per plant to be recovered

Euc.clones Other species

2" year Rs 25 Rs 15

3" year Rs 50 Rs 25
4™ year Rs 75 Rs 35
5" year Rs 100 Rs 50
6" year Rs 125 Rs 70
7" year Rs 150 Rs 90
8" year Rs 200 Rs 100

9" year onwards

Advisor(Forestry)

as per actual volume and market rates as approved by




iii) Avenue Plantations:
Survivals should be 100%. The plants with the specified height and growth conditions only will be
taken as survivals.

Less average height:
In case of less average height of the plants at the end of the contract period than the specified
height condition, the following liquidated damages will apply:

C)

a) upto 0.5 mt less average height
b) 0.5 mt to 1 mt less average height
¢) more than 1 mt less average height

1% of executed value of the contract
2% of executed value of the contract
5% of executed value of the contract

These height conditions may be relaxed for ornamental and other slow growing species at the
discretion of Regional Forestry Officer.

II. HORTICULTURE WORKS:
Liquidated damages for violation of contractual obligations in case of Horticultural works
Sl.
No | Nature of violation Liquidated damages recoverable from the
Contractor
1 | Failure to remove weed growth as | The contractor shall be responsible for all
and when required or as instructed | the works that are to be carried out during
by Area Forest Officer the maintenance and if any neglection is
2 | Failure to take up mowing/pruning as | found during the contract/maintenance
and when required or as instructed | period, a minimum of 2% to 10% of the
by Area Forest Officer profit of the agency will be levied as penalty
3 | Wilted/dry/unhealthy appearance of | for each violation.
lawns/ plants due to less/no watering
4 | Failure to take up fertilizer/pesticide | The contractor shall be responsible for all
application as per schedule or as |the works that are to be carried out during
instructed by Area Forest Officer the maintenance and if any neglection is
5 | Delay in land preparation beyond the | found during the contract/maintenance
scheduled time period, a minimum of 2% to 10% of the
6 | Causalities of plants(or) gaps in | profit of the agency will be levied as penalty
lawns for each violation.
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