THE SINGARENI COLLIERIES COMPANY LIMITED
(A GOVERNMENT COMPANY)
CORPORATE

TENDER NOTICE
(Open tender)

Ref: YLD/FTY/A/2021/ Date: 24.02.2021.

Tenders are invited by the undersigned for “Maintenance of Block plantations in Yellandu area during the
year 2021-22” in e-procurement mode among the interested bidders.

Sl Enquiry No. Name of the item Area No.of Estimated EMD
No in Ha. | Watchers | amount Rs.
(Rs.)

6" year Maintenance of Misc block | 10
YLD/FTY/A/02, | plantation at Polampally, Yellandu
Dt.23.02.2021 Maintenance of 2004 block| 20
plantation at Mahbad X roads,
Yellandu

1 1,16,386/- | 6,000/-

6" year Maintenance of 2014
Eucalyptus clonal block plantation
2. | YLDIFTYIA/0S, ‘Ia\ljlgiﬂnilennal\\f\igazwéef’ Y82||06182U- block | 10
D1.23.02.2021 plantation at bit No.1, Yellandu. 1 2,04,008/- | 10,500/~
Maintenance of 2003 Block| 13

plantation at MVTC, Yellandu.

Time period of work is 12 months from the date of commencement

1. The tender shall be two parts namely Technical bid and Price bid. Technical bid shall contain documents
support of Earnest Money Deposit (EMD). In price bid, the bidders should quote their uniform percentage
on the estimated value of the work. The Price Bids (Part-11) of the bidders who qualify in the Technical
Evaluation only will be considered, and accepted to open, on approval of competent authority.

2. Interested bidders should participate by uploading relevant documents in e-portal along with the EMD as
mentioned shall be paid online or by Chalan generation through any Nationalized bank in favor of The
Singareni Collieries Company Limited, Yellandu. The EMD submitted shall be valid for the entire period of
the contract from the date of opening of the tender.

3. The tenders are allowed to submit the bids from the date of publishing till 03.00 PM on 15.03.2021. The
Technical Bid (Part-1) of the tender will be opened on the same day i.e., on 15.03.2021 at 04.00 PM and
price bid will be opened on 18.03.2021 at 04.00 pm in the Office of Addl.G.M (Forestry), Kothagudem
Corporate.
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4. The bidder shall scan and upload all the required documents / certificates/ statements. The bidder is liable to
be disqualified and blacklisted, if false information is furnished in the forms/ certificates/ statements
submitted in proof of qualification requirements and misled the company.

5. Technical bid will be opened on the due date. The price bid of only those tenderers, who are found qualified
in technical bid will be opened after technical evaluation of the bids is completed. The date of opening of
price bid mentioned is only indicative date. In case of any extension of last date for submission of bids / date
of opening of technical bids, suitable corrigendum will be released in the e-procurement platform.

6. The Earnest Money Deposit will be refunded to the unsuccessful tenderer immediately after finalization of
the L1 tenderer.

7. The Company reserves the right to cancel/ withdraw whole or part of the above mentioned works without
assigning any reason what so ever.

8. The Company employees should not participate in tenders either directly or indirectly.

9. The proposed quantity in the estimate are only tentative, they may increase or decrease subject to field
requirement.

10. Before quoting the rates, the bidders are advised to go through the NIT, Terms & Conditions, Estimate
thoroughly. Bidders shall quote their rate in the online format and shall not quote less than minus 10%.

11. The wages are to be paid directly to the bank account of the watcher.

12. Though registration certificate is shown as mandatory in documents required screen. The same is not
applicable for this work.

13. Though possessing of turnover, liquid assets/ Credit facilities is shown in the as mandatory in eligibility
criteria screen. The same is not applicable for these work also the parameters.

14. In the PQ stage, the following parameters also not applicable for this work
a. Key critical equipment

b. Previously executed works

c. Work done as a prime contractor

o

Key personnel
Works on hand / Tendered details
f. Eligibility criteria.

15. The O/o. Manager (Forestry), Corporate may be contacted for more details. Phone N0.08744-249402.



16. The Conditional tenders will not be accepted.
17. The intending tenderers are advised to inspect the areas personally before participating in the tenders.
18. All the taxes will be borne by the bidder like viz; GST, IT etc., from time to time as applicable.

19. Notwithstanding to anything stated above, The Singareni Collieries Company Limited reserves the right to
assess the capability and capacity of intending tenderers to perform the contract.

General Manager/YLD(A).

c.C.
Addl.G.M (Forestry).

SO to GM., YLD Area
Dy.G.M(F&A)/YLD Area.

All Area Forest Officers request to display the tender notice
All Area Civil Depts. With a on the notice boards



THE SINGARENI COLLIERIES COMPANY LIMITED
(A Government Company)
FORESTRY Dept.,
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TERMS AND CONDITIONS FOR THE WORK
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SCOPE OF WORK:

Provision of labour and implements: This contract includes all labour,
material, tools, implements and every other things necessary for carrying out and
completing the works in conformity with the plans and specifications (herewith
attached), descriptions and instructions as may from time to time be furnished
while the work is in progress.

Detailed drawings and instructions: The Chief General Manager / General
Manager or his authorised representative shall furnish with, reasonable
promptness additional instructions, necessary for the proper execution of the
work. The work shall be executed in conformity therewith and the contractor shall
not do work without proper drawings or instructions in writing.

If the tenderer has any doubt as to the meaning of any portion of the terms and
conditions of contract or the specifications, he shall submit particulars to the
company in writing before submitting this tender within the stipulated time for
getting necessary clarifications.

Before quoting their overall uniform percentage or rate, they shall enquire and
inspect the site of the proposed work, study the physical conditions prevailing at
the site, sufficiency and means of transporting all materials, labour, water and any
other matters or things required in connection with the work. Tenderers are also
expected to have previous experience of similar works executed.

TENDER OFFERS:

The tenderer shall submit the offer only in the prescribed tender schedule issued
to him. No alterations (additions or deletions) shall be  made to the tender
schedule, conditions of contract, specifications, schedule of approximate
guantities etc. Offers submitted in any other form (other than schedule issued to
them) shall be summarily rejected.

The tenderer should clearly quote his percentage on the Company's estimated
rates i.e. (+) overall uniform percentage above estimated rates OR ( -)
overall uniform percentage below estimated rates OR AT PAR with the
estimated rates and also the amount in figures and words.

Whenever estimated rate is not provided in the schedule, the tenderer should
guote his own rate in the appropriate column for carrying out the specified
works per unit of the work as mentioned in the schedule.
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Tenderers must quote their percentage rate as well as the amount both in
WORDS and FIGURES. In case of any discrepancy between the words &
figures, the words shall prevail. No further correspondence in this regard will
be entertained.

The rate quoted shall be firm till completion of contract.

The tender shall be valid for 12 MONTHS from the date commencement.
Information on the following is to be furnished along with the tender.

a) Names and addresses of the partners/Directors, if the tenderer is a
Partnership Firm/Company.

b) Banker's names and addresses and

c) Income tax permanent account number

d) full and correct postal address with pin code etc.,to which all
communications should be sent. The responsibility to receive promptly all
the communications sent to him rests fully on tenderer himself.

The tender will be treated as incomplete, if
a. The tenderer fails to quote his percentage on the Company's estimated
rates or his own rate, as the case may be for all parts or Part of the
tender schedule.
b. any of the over writings, corrections, alterations in the rate quoted are not
attested by the tenderer with full signature.
c. the tenderis not accompanied by the EMD.

Incomplete tenders will be rejected out-right and no further representation in
this regard will be entertained.

Conditional tenders will not be accepted.

DISCOUNT TENDERS:
Discount tenders with more than 10% (Ten percent only) of estimated value will
not be accepted.
In case of discount tenders of above 5% and upto 10% of estimated value,
tenderers shall enclose copies of certificate of previous experience of having
carried out similar work of similar magnitude, in any of the Government Dept /
public sectors undertakings/ reputed private firms along with the offer. The
successful tenderer shall pay additional Security Deposit in the form of demand
draft / banker's cheque drawn in favour of SCCL depending on the extent of
discount as detailed below, before executing the agreement.

i) discount from 1% to upto 5% . 2% of Tender value

i) discount of above 5% to 10% . 3% of Tender value

In case, more than one lowest tenderer quote the similar discount rate up to
10% (Ten percent only), the work will be awarded by drawing the lottery among
such tenderers.

In case more than one tenderer quote the same PAR/ premium rate, negotiations
will be conducted with all of them to ascertain the final rate. In case of tie, the
work will be awarded by drawing lots.
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It is the responsibility of the tenderer to be present at the time of tender opening
and drawing of lots. If he or his authorized representative is not present at the
notified time, the decision of SCCL shall be final and binding on him. No
subsequent representation will be entertained in this regard.

SCCL reserves the right to negotiate with L1 tenderer.

If the L1 tenderer backs out of the contract before concluding the agreement,
Company has got the right to negotiate with L2 tenderer.

SCCL reserves the right to accept or reject any tender or all tenders without
assigning any reasons thereof.

AGREEMENT BOND: Once the tender is accepted and award letter is issued,
the successful tenderer shall execute an agreement with the Company on non-
judicial stamp paper of Rs.100 within 10(ten) days from the date of the award
letter or before the commencement of work, whichever is earlier.

DEPOSITS:
Earnest Money Deposit (EMD) :
EMD @ 5% of estimated value or the amount as indicated in the tender schedule
should be paid at the time of submitting the filled in tender schedule.
EMD can be paid in the form of F.D.R. / Demand Draft / Bankers cheque duly
endorsed in favour of SCCL. The FDR should be valid for the entire period of
contract.
The EMD of the unsuccessful tenderers will be refunded after tender opening.

The EMD amount of the successful tenderer shall be released only after
satisfactory completion of contract period.

Security Deposit (SD) :

In addition to the EMD paid at the time of submitting the tender, the successful
tenderer has to pay the Security Deposit amount at 5% of tender value. The
amount has to be paid before commencement of the work/before concluding
the agreement, whichever is earlier in through DD/FDR/Bankers cheque.

Security Deposit amount will be released in the final bill.

Request for adjustment of pending bills amount, EMD, S.D. of the other
works of the Company towards EMD and S.D. of this tender will not be
accepted.

No interest will be paid on the EMD or SD deposited with the Company.

CONTROL OF WORK:
The works are to be conducted under the sole control and direction of CGM/
GM or his authorised representative. The whole of materials are to be of the
best description of their respective kinds and both workmanship and materials
shall be of good quality.
The Contractor shall when required, furnish satisfactory evidence of the quality
of materials he is using.
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Everything necessary including materials, labour, tools, equipment, and
transportation is to be provided and paid for, by the contractor, so that the work
may be completed and perfect at its conclusion, to the entire satisfaction of
the CGM/GM or his authorised representative, who shall have power to reject
any materials or labour during the progress of work which he may deem
improper or to remove any person in the Contractor's employment, of whom he
may disapprove, and the contractor is to supply alternate material or labour
which shall meet the approval of the CGM/ GM or his authorised
representative.

The Contractor shall furnish for approval all samples as directed. The work
shall be in accordance with the tender schedule.

The contractor shall keep each one copy of all specifications of the work in
good order available at site.

EXECUTION OF WORK:

The successful tenderer shall complete the work within the stipulated time and as
per the calendar of operations given in Annexure A and specifications
prescribed in the tender document. The calendar of operations may be changed,
modified or altered by the Area/ Regional Forest officer, as and when necessary
based on weather/ climatic conditions.

The contractor shall also seek the directions from the Area Forest Officer from
time to time for commencing the planting and other operations and complete the
same with in the prescribed time.

The contractor should inform immediately about the date of commencement of the
work in writing to the Area Forest Officer without any delay.

The contractor or his agent duly authorized by him should be present during the
period of planting at site or whenever required during other operations.

The species composition mentioned in the schedule is only tentative and subject
to change as per the field conditions at the discretion of the Area Forest officer,
which will be communicated to the contractor.

The contractor is responsible not only for carrying out individual operations
timely as per the specifications but also responsible for overall success of the
work.

The work shall be executed by following the generally accepted silvicultural/
Horticultural practices, even if the same are not specifically mentioned in the
schedule.

The company shall not be responsible for any compensation of losses or
damages incurred by the contractor except under Force Majeure conditions.
Force majeure clause: The force majeure conditions are such as civil
commotion, natural calamities, war, delay in handing over the land
(documentary evidence shall be submitted) and landslides in OB dumps (Project
Officer concerned and Area Forest Officer shall certify the extent of damage and
casualties) which are beyond the control of the contractors.
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The contractor at his own cost make / form and maintain whatever temporary
arrangements, that he may require for bringing any material or equipment to the
work, or arrange for hutment or camping of his labour and staff including
sanitation of the Locality and no extra charge will be allowed or paid by the
SCCL on account of any such arrangements.

The Company shall not be responsible for any accident occurring to his
workmen or any other person during the progress of the work. The company
will not be liable to pay the compensation to the workmen employed in the
execution of the work by the contractor under Workmen Compensation Act.
The contractor should also comply with all safety regulations as per the Mines
Act in force.

Company shall not pay any compensation what so ever towards idleness of
contractor's labour and equipment etc.

The Contractor shall arrange required tools and equipment for execution of the
work.

The Contractor shall continuously maintain adequate protection of all his work
from damage and shall protect the owner's property from damage or loss
arising in connection with the contract. He shall make good such damages or
loss except such as caused by agents, or employees of the owner in the
interests of the Company. He shall provide and maintain all facilities for
protection, as required by local condition.

SUB-CONTRACTS: No work forming part of this contract work is to be
subleased by the Contractor.

If the contractor is required to supply daily labour for any work not provided in
the estimates, he should do so on an order from the General Manager or his
authorised representative in writing and must see that muster rolls maintained
by him are duly verified at once by an agent appointed by the CGM/ GM
otherwise claims subsequently preferred by the contractor in absence of this
verification will not be admitted. Payment for all such supply of labour on
muster basis will be made at schedule rates.

All labour employed on muster basis or employed on contract basis shall be
deemed as Contractor’s staff and no benefit granted to colliery labour shall

apply.

It is the responsibility of the contractor to indent for the fertilizers as per
schedule and pesticides as and when required for application in-site under the
supervision of Forestry staff.

WATER AND POWER:

Wherever watering is to be done to the plants, water source shall be provided by
the Company at available places at free of cost. However, in case of any
unexpected breakdowns in water supply, the contractor shall make his own
arrangements for watering the plants at short notice at the Company’s approved
rates as on the date.
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Whenever electrical equipment is to be used, the power supply will be arranged
by the Company at free of cost. The contractor should ensure safety of the
operators. However, the company is not responsible for any failure in its supply
and contractor cannot claim any damages on account of the same.

CORRELATION WITH OTHER AGENCY OR CONTRACTOR: During the period

of contract, if any special jobs are required to be done through any other agency
or through the department, the Contractor will have to co-ordinate his activities
with those of the other agency or department.

INSPECTION OF WORKS: The CGM/GM and his authorised representative
shall at all times have access to the work whether it is in preparation or progress
and the contractor shall provide proper facilities for such, access and for
inspection. Inspections required by the specifications shall be promptly made by
the CGM/ GM or his authorised representative and where practicable at the
source of supply.

ALTERATIONS AND ADDITIONS TO WORK: The CGM/ GM or his authorized
representative with out invalidating the contract, may order extra work or make
changes by altering, adding to or deducting from the work, the payment on this
account being adjusted accordingly. All such works will be executed under the
conditions of the original contract except that any claim for extension of time
caused there by shall be adjusted at the time of ordering such a change.

Claim for such an extra work or change shall however be supported by a written
order, from the CGM/ GM or his authorised representative.

The value of such extra work or change by way of addition or deduction shall be
determined on the basis of tendered rates of the contractor applicable to actual
measurements as certified by the authorised representative of the CGM/ GM. In
items where tendered rates are not applicable the value of work shall be
determined on the basis of actual working cost as determined and approved by
the CGM/ GM before starting the work.

CLAIM FOR EXTRA WORK: If the contractor claims that any instructions by
drawings or otherwise involve extra cost beyond this contract, over his tendered
rates he shall give a written notice to the 'Company' within a reasonable time
and in any event before proceeding to execute the work. No such claim shall
be accepted unless so made.

DEDUCTIONS FOR UNCORRECTED WORK: If the CGM/ GM or his authorised

representative deem it expedient to correct work which is not done in
accordance with contract, as equitable deduction base on the method of
computing the value of the work in Article 10 above , shall be made from the
Contractor's bills.

The contractor should remove all the temporary sheds and other structures

erected by him for execution of work as soon as the work is completed and the
used site should be leveled and restored to original condition at his cost otherwise
the final bill will not be released.



29.0 MEASUEMENT OF WORK:

29.1 The quantities indicated for the purpose of calling tenders is only approximate
and therefore the payment will be restricted to the actual quantities after due
measurements.

29.2 The contractor shall attend joint inspection of the work being carried out by him
whenever required by the Company authorities.

29.3 It is the responsibility of the contractor to sign in the measurement book on
completion of each item of work and on being recorded in the Measurement
Book.

29.4 Measurement of the work done will be made according to the progress of the
work and the same shall be valued according to the awarded rates

29.5 The contractor shall provide all assistance required by the CGM/ GM or any
person deputed by him, in making out or measuring the work, all stacks, pegs,
lines and all other apparatus that may be required and the contractor is to
execute the above at his own cost and charges.

30.0 MEASUREMENTS, PAYMENTS, ADVANCE AND DEPOSITS:

30.1 Measurements of the work done will be made as per payment schedule or later
according to the progress of the work, by the authorised representative of the
CGM/ GM or his staff, and the same will be valued according to the schedule of
rates.

30.2 But all such intermediate payments shall be regarded as payments by way of
advance against the final payment only and not as payment for work actually
done and completed., and shall not preclude the requiring of bad, unsound
and imperfect or unskillful work to be removed and taken away and redone, or be
considered as on admission of the due performance of the contract or any part
thereof, nor shall it in any way vary or affect this contract or the powers of the
CGM/ GM or his authorised representative.

30.3 The contractor shall not be entitled to interest upon any payment, in arrears or
upon and balance which may on the final settlement of his account be found due
to him.

30.4 Subject to Clause N0.30.2 above, payments will be released as per the payment
schedule for different works given at Annexure B.

30.5 All applicable Central and State Government taxes and royalties and works
contract taxes will be deducted at source as per the direction of the Government
from time to time from the bills of the contractor as detailed in clause No. 31

30.6 If the executed quantities exceed the estimated quantities, payment shall be
restricted to the approved quantities and payments for the excess quantities will
be released after due approval of the competent authority.

30.7 Amounts due to the company from the contractor, if any will be recovered from
the contractor’s running or final bills or any amounts due from the company.

31.0 ROYALTIES, RENTS, TAXES, PERMITS AND LICENCES:

31.1 The quoted offer must include all types of state and central taxes and duties etc.,
including VAT on works contract and Seigniorage/Royalty charges.

31.2 The contractor shall pay all royalties, rents, taxes, and license and permit fees
etc. Permits and licenses of a temporary nature necessary for the execution of
the work shall be secured by the Contractor.




31.3 SCCL does not have any quarry lease for Sand etc., It is the contractor's
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responsibility to get necessary permits directly from the Government and procure
the materials of Good quality as approved by the Department. The contractor
shall be responsible to produce documentary evidence for having paid the
Seigniorage Fee and Cess to the Government as otherwise the Seigniorage Fee
and Cess will be recovered from the bills and paid to the Government as per the
charges and Cess prescribed by the Government from time to time.

The Seigniorage/Royalty charges on minerals applicable as on date are given
below:

Name of the Minor N
Sl.No Mineral Rate of Seigniorage Fee
1. Murram/Gravel/Ordinary | Rs. 20/- (Rupees twenty) per Cubic Metre.
earth
2. Ordinary sand Rs. 36/- (Rupees thirty six) per Cubic
Metre.

Subject to clause (31.6), any increase in Seigniorage/Royalty charges during the
execution of the contract shall be reimbursed by SCCL.

VAT on works contract will be recovered at source as per section 22(G) of the
APVAT Act 2005 as amended from time to time from the bills of the contractor.
At present, 5% is to be deducted from the contractor's bills at source.

Any increase in Seigniorage/Royalty charges after expiry of the original due
date of completion as per contract shall be to the contractor's account.

Any advantage accrued to the contractor due to reduction in
Seigniorage/Royalty charges during the period of contract shall be passed
on to SCCL.

As per APVAT Act 2005, every contractor who is doing works contract shall
register him self as a dealer under the APVAT Act or otherwise he is liable for
penalty. The Tenderer should invariably quote TIN number as per APVAT Act,
otherwise the Company has the right to reject the application/tender summarily.

TIME WITHIN WHICH CONTRACT IS TO BE COMPLETED.:

Time is essence of the contract.

The contractor shall satisfactorily execute and complete the work in strict
accordance with the plans, specifications enclosed herewith and instructions
issued by CGM/ GM or his authorised representative from time to time and
execute the work within the period as per the schedule of operations give by
the Company at the time of concluding the Agreement for completing various
items of work given in schedule of quantities.

If the contractor fails to execute the work within the stipulated time or fails to
show substantial progress as per the schedule of operations give by the
Company at the time of concluding the Agreement on various items of work
given in schedule of quantities, the SCCL is at liberty to order the contractor to
discontinue the work forthwith and to get the balance work executed at
reasonable rates through any other agency but at the contractor's cost and also
to recover liguidated damages from the contractor's bills
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If the contract be delayed at any time in progress of the work by any act or
cause beyond the contractor's control or by delay authorised by the CGM/ GM
or his authorised representative, then the time of completion shall be extended
for such reasonable time as the CGM/ GM or his authorised representative may
decide.

OWNER'S RIGHT TO DO WORK: If the contractor neglects to execute the work
properly or fail to perform any provision of this contract, the CGM/ GM or his
authorised representative after one day written notice to the contractor may,
without prejudice to any other remedy he may have, make good such
deficiencies and may deduct the cost thereof from the payment, due to the
Contractor (provided that the CGM/ GM or his authorised representative shall
approve both such action and the amount charged to the contractor).

OWNER'S RIGHT TO TERMINATE CONTRACT: If the contractor fails to abide
by the conditions of contract, if he should persistently disregard the instructions
of the CGM/ GM or his authorised representative or if he should be adjudged
bankrupt or if he should make a general assignment for the benefit of his
creditor, then the CGM/ GM without prejudice to any other right of remedy and
after giving the contractor Seven days written notice, terminate the contract and
take possession of the premises and of all materials etc., and finish the work by
whatever method he may deem fit. The Contractor will be responsible for all
losses and damages incurred by the SCCL in this respect

The CGM/ GM also reserves the right to terminate the contract at any stage or
suspend the work without assigning reasons if in his opinion, it is considered
necessary to do so. On receipt of such notice the Contractor shall submit within
24 hours of receipt of the notice at site a complete list of his commitments for
settling the same by the company within a period of one month. The CGM/ GM
may allow up to a maximum of 7 days after issue of the notice for continuing the
work to enable using up by the Contractor as far as possible the materials at site
or in transit.

REPAIRING DAMAGE BY CONTRACTOR: The contractor shall promptly

remove from the premises all materials condemned by the CGM/ GM or his
authorized representative as failing to conform to the contract, whether
incorporated in the work or not, and the contractor shall promptly replace and re-
execute his work in accordance with the contract and without expense to the
Company.

ACTION WHERE NO SPECIFICATION: In the case of any item of work for
which there is no mention in the Forest Schedule of Rates / Company SR, the
work shall be carried out in all respects in accordance with the instructions and
requirements of the CGM/ GM or his authorised representative.

38.0 APPLICATION OF VARIOUS ACTS AND OTHER LABOUR LEGISLATIONS: It

shall be the responsibility of the Contractor to strictly adhere to all the
requirements under the various labour laws and other enactments as may be
applicable to the work and labour from time to time including the following.
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It is mandatory for the contractor to comply with the provisions of the Coal Mines
Provident Fund scheme or Employee Provident Fund scheme as applicable to
the contract labour engaged in the subject work and accordingly, the contractor
shall have applied for registration with Asst./ Regional Provident Fund
Commissioner and obtained an independent Provident Fund code number
allotted by the Asst./Regional Provident fund commissioner.

Responsibility of the contractor to implement provisions of Minimum Wages Act:
The contractor shall pay minimum wages to his workmen as prescribed by the
State Government from time to time under the Payment of Minimum Wages Act
,1948. It shall be the responsibility of the contractor to quote his rates to the
present work taking future enhancement of minimum wages by the State
Government while submitting his quotation. The contractor is not entitled to
claim any compensation from the Company due to enhancement of minimum
wages during the subsistence of the contract and its extended period.

BRIBES ETC. The Contractor or any one on his behalf shall not canvas, pay,
give or offer reward of gratuity to any employees of S.C.Co.Ltd., or else the
General Manager will be at liberty to cancel the contract and forfeit the EMD
lodged with his tender.

Company employees should not participate in the tenders either directly or
indirectly. If it is found at a later stage that the contractor is a Company
employee, the contract will be terminated by forfeiting his deposits and all the
money due in performance of the works besides initiating disciplinary
proceedings as per Company’s standing orders

LIQUIDATED DAMAGES FOR LATE EXECUTION, POOR GROWTH AND
LESS SURVIVAL.:

The works have to be carried out strictly as per schedule and executive
instructions given by Area Forest Officer. For any non-performance / delay in
execution of the works, the contract will be terminated by forfeiting his deposits
and withholding the payments to the extent the work is sub-standard or
incomplete. SCCL shall arrange for completion of the balance works by
engaging an alternate contractor/ other sources at the risk and cost of the
contractor. Any additional cost incurred by the SCCL in this respect will be
recovered from the pending bills of the original contractor. In such case, the
original contractor will be debarred / blacklisted from participating in the future
works in the Company.

The plantation and horticultural works are strictly time bound and any delay
affects the survival and growth of plants. If the contractor fails to complete the
work within the stipulated period or fails to show the survival percentages as
per the agreement, he is liable to pay the liquidated damages, not as penalty as
per Annexure C.

Such liquidated damages will be deducted from the bills payable to the

contractor.
41.4 For arriving at survival percentages, the plants with specified height and growth

as indicated in the payment schedule in Annexure B only shall be considered
as survivals and mere existence of the plants will not qualify for payment.
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The contractor has to show at the end of the 1% year maintenance, a minimum
survival of 90% plants in case of Block plantations and 80% plants on OB dump
plantations. In case of contracts from 2" year maintenance onwards, the
contractor has to show, at the end of the contract period survival of all the plants
handed over to him at the beginning of the contract. In case of Avenue and
Horticultural plants, 100% survival should be shown during the entire period of
contract.

Whenever survival percentages fall below the percentages mentioned in clause
(d) above, due to poor maintenance by the contactor or thefts of the plants/
trees due to insufficient protection provided by the contractor, liquidated
damages shall be recovered from him as per Annexure C

The contractor should submit his enumeration list at specified time and also
invariably at the end of the contract period for verification by the Area Forest
Officer. The contractor should be present at the time of verification and sign the
verification report. In case of failure by the contractor to do so, survivals will be
decided by the Company based on the verification report of the Company
officers attested by two witnesses and the same will be binding on the
contractor.

In case of less survival due to reasons beyond the control of the contractor
covered under Force Majeure conditions or because of the damages caused by
the Company’s activities with due certification thereof from the Company’s
officers, the amount spent by the contractor till the date of damage shall be paid
and the damaged plants/ quantity will be deducted from the planting stock for
that contract after certification by the Area Forest Officer with due justification.

SETTLEMENT OF DISPUTES:

Any dispute or difference of opinion arising between the CGM/ GM or his
authorised representative and the contractor in respect of the drawings,
specifications , measurements, manner of executing or anything connected with
the work, not specially provided for herein under the specifications or in respect
of the meaning of any clause of these General conditions shall be adjudicated
by the arbitrator nominated by C&MD., of SCCL for the disputes costing up to
Rs.50,000/- and shall be binding on all parties without any reference or appeal
to any other person whatever.

However, the claims above Rs.50,000/- in value shall be decided by 'CIVIL
COURT' of competent jurisdiction and not by arbitration.

The parties raising the dispute shall request the C&MD of the Company to
nominate an Arbitrator. If C&MD of the company does not nominate an
arbitrator within one month of receipt of notice, the arbitration agreement
automatically lapses. The parties have to approach 'CIVIL COURT' of
competent jurisdiction for deciding the claims.

DETAILED SPECIFICATIONS & SPECIAL CONDITIONS

Clearance Of Miscellaneous Growth:

The weed growth should be cut to the ground level. All the cut growth should be
either burnt or dragged outside the plantation site and the site should be kept
clean.




43.2 Uprootal Of Stumps:

43.2.1 The contractor should uproot mechanically all the stumps. All the uprooted
material should be taken outside the plantation area at his cost.

43.2.2 For uprootal, the excavators of 90HP and above capacity with 0.90 cum bucket
should be used.

43.2.3 Left over stumps, if any, after mechanical uprootal shall be uprooted manually,
the resultant pits due to such uprootal of stamps shall be filled up with the soil.

43.2.4 All the stumps shall be uprooted to a minimum depth of 45 cms.

43.2.5 Entire area demarcated for raising the plantation and handed over to the
contractor shall be uprooted with out leaving any gaps excepting such
patches/areas which are identified and demarcated on the ground.

43.2.6 The area for uprootal should be inspected before submitting the quotation. No
complaints or objection what so ever will be entertained once the tender is
submitted.

43.3.0 Digging Cattle Proof Trench & Staggered Contour Trench:

43.3.1 The cattle proof trenching should be done strictly according to the specifications
and dimensions prescribed in the schedule with poclines only.

43.3.2 The embankment should be made neatly and as per the specifications and
dimensions prescribed in the schedule, failing which 20% of the executed

value will be deducted from his bills.

43.3.3 The design and specification of the trench is given below

Top width-2.0M , Bottom width-2.0M, Depth-2.0M, Gap between trench and
mound-1.0M

43.4  Ploughing And Inter Ploughing:

43.4.1 Ploughing and inter-ploughing should be carried out with heavy-duty tractor of
45 HP and above capacity fixed with 3-disc plough/FMB as directed by Area
Forest officer

43.4.2 Direction of ploughing should be across the slope.

43.4.3 Ploughing should be carried out to a depth of 30 cm in the soil in the straight
lines over the entire  plantation area in an orderly and regular fashion,
excluding those patches marked out.

43.4.4 The Company reserves the right to stop ploughing, if it is found that the
moisture in the soil is insufficient resulting in unsatisfactory ploughing.

43.4.5 The intending tenderers may inspect the plantation area referred in the
schedule, in advance by contacting the Forestry Dept.before filing tenders. No
complaints or excuses will be entertained in this regard pertaining to nature of
land, soil, vegetation or hardship once the tender is accepted.




43.4.6 The extent of area shown in schedule is only tentative for indicating the
approximate extent of area to be ploughed.

43.4.7 Interploughing, should be carried out leaving a space of 0.50 M on either side
of planting row without causing damage to the plants.

43.4.8 If any plants damaged in the course of ploughing, the amount as assessed by
the Company will be recovered from the contractor. In case of any disputes the
decision of Area C.G.M / G.M s final and binding on the tenderer.

43.5 Nursery

43.5.1 The seedlings should be grown to a minimum height of 60cm to 1 mt by june
for the new stock except for the slow growing species like Feronia, Pongamia,
mahua, Ornamental plants etc., and the plants which have been dibbled/
transplanted late as per executive instructions of the officer concerned in
writing. The seedlings should be sturdy, healthy, erect with vigorous growing
tips and sound root system i.e., devoid of coiled, damaged, decayed, injured
and protruding roots or rootlets. The polybags containing seedlings should be
free from damages, tearings etc., with ball of earth intact to the brim of the
bag, compact, erect, elastic, clear of weeds with roots firmly entrenched in
ball of earth. Payment will not be made for the seedlings, which are not grown
to these specifications.

43.5.2 The contractor should protect the structures and fixtures like watchman shed,
workers rest shed, over head tanks, sumps, pipelines, electrical power lines,
barbed wire fencing, drainage , trees etc. ,existing in the nursery. Damages to
these structures and fixtures if any will be assessed and the cost will be
recovered from the bills of contractor.

43.5.3 The contractor shall arrange for cleaning the surroundings of the nursery as and
when required or as per the directions of nursery in charge. The internal roads,
inspection paths, sumps etc., in the Nursery should also be maintained clean,
free of weed and other misc. growth. The whole nursery area including garden
and its surroundings should be maintained free from unwanted growth, weeds,
shrubs etc.,

43.5.4 The contractor should stack the sieved material like Farm Yard Manure, Red
earth, sand and get it checked by the officer in charge before filling in the bags.
The residual material should be disposed immediately out of the nursery site.

43.5.5 The contractor should arrange for issue of the seedlings as per challans
issued by the Nursery in charge or his/her authorized representative during the
period of his contract. The contractor should give the account of seedlings
distributed from the Nursery at the time of final bill.

43.5.6 It is the responsibility of the contractor to sign in the measurement book
every month or as and when required by the nursery in charge.

43.6  Extraction Of Plantations:

43.6.1 No trees other than those shown by the Area Forest officer or his
representative shall be cut.

43.6.2 Allthe felled material should be cut in to required sizes with saw only.

43.6.3 Any timber should not be taken outside the plantation area without proper
documents issued by the Company.

43.6.4 The Contractor should bring his own tools and implements.



43.6.5 All the standing growth or felled material should be protected by the contractor.
Any theft or loss of material due to not taking sufficient protection measures
will attract the penalty of 5 times the market value of the produce as decided
by the Advisor(Forestry).

43.6.6 All the material loaded in to the vehicles at the plantation site should
be handed over at the destination without any damage or loss to the material
and proper acknowledgement from the receiving stores should be submitted for
getting payment.

43.6.7 Coppice cutting operation should be carried out as indicated in the schedule.

43.7 Supply Of Seed, Agave Suckers and Grass Slips:

43.7.1 The material should delivered at nursery site with due acknowledgement.

43.7.2 The payment will be made after germination test of seed.

43.7.3  Supplied seed should be fresh, viable, sound and free from other inert
material. Stylo hamata seed should be fresh and dehusked without any soll
contents.

43.7.4 Seed should be supplied as per delivery schedule.

43.7.5 Agave suckers should be of minimum 2.5 Cm thickness.

43.7.6 Agave suckers should be stacked in the site shown in lots of 10,000 Suckers.

43.7.7 Vettiver/Grass slips should be cut to a height of 25 cm long; 2.5 Cm
wide at collar with thick tuft of roots of 2.5 cm long.100 vettiver slips are to be
bundled as one unit.

43.8 Horticulture Works:

43.8.1 The Lawn should be free of weeds, uniform, free of lumps and also free of bare or
marshy patches. It should be lush green and fully covered.

43.8.2 The hedge and edge should be evenly thick from top to bottom and from end
to end. It should be healthy and free from pest attack and weeds.

43.8.3 The ground cover should be healthy, weed free, fully covered and vigorous.

43.8.4 The ornamental and pottered plants should be healthy, show good growth and
free from pests and diseases.

43.8,5 The contractor shall arrange at his own cost the suggested tools and
implements in his stock in working conditions for day to day as per the list
given below for horticultural works. Lawn Mower, Watering cans, Spades,
Khurpies, thatties, Hedge shear, Secateurs, Shovel, Grass shear, Crowbars,
Sprayers, Hose pipes, hand weeders etc. The above mentioned list is an
indicative only and not exhaustive. The requirement may vary as per site
requirement.

43.8.6 If the contractor uses the Company’s implements like lawn mower or sprayer,
the following hire charges will be recovered from the bills:

i) Electrical lawn mower : Rs. 50 per day or part there of
i) Hand mower : Rs. 25 per day or part there of
i) sprayer : Rs .20 per day or part there of

However, the contractor should not claim such facility as a matter of right.
Company may spare such implements based on availability or deny the same
due to non-availability or any other reason which need not be disclosed to the
contractor.

43.8.7  The contractor shall be responsible to do the maintenance work on all the
days through out his contract period. In case work has not been undertaken
on any day , the penalty will be imposed as per Annexure C.



43.8.8

43.8.9

43.8.9

43.8.10

43.9

43.9.1

43.9.2

43.9.3

43.9.4

43.9.5

43.9.6

44.0
44.1

44.2

If the contractor fails to maintain lawn, potted and ornamental plants, hedge,
edge, ground cover etc., ingood condition and any mortality to the same,
the contractor shall pay compensation for the same at the rate of one and half
times the cost of restoration work.

The contractor will be supplied with water for gardening work free of
cost at suitable water points provided as per Company's convenience.
However, the contractor will have to make his own arrangements for those
pipes etc., If needed provision will be made in the estimate. SCCL does not
guarantee the uninterrupted supply of water and in case of any interruption
of such supply, the contractor shall be responsible for making alternate
arrangement for watering.
The maintenance operation has little time gap depending on the growth and
climatic factors. Therefore, there may be more frequency in certain operations
like mowing, weeding etc., during rainy season. Though the operations are
mentioned as number of times/month, no extra money will be payable for more
frequency. The objective is to keep the garden in clean, growing and tidy
condition.

No payment will be made for superficial arrangement of polybag plants
in the name of garden even in emergency situations.

Supply and protection of the Plant material.

The plants listed in the schedule only should be supplied, unless otherwise
modified by the Area Forest Officer, as per the specifications. Height of the
plant is measured from the tip of the bag or pot.

The cost of the plant material includes loading, transportation to the site,
unloading etc., Transit losses or damages to the plants shall have to be borne
by the contractors.

Only conditioned and healthy seedlings will be accepted. The seedlings should

stand erect without stake (for other than creeping varieties).

The grass should be weed free, length of the leaf blade should not be more

than 2 inches from the top of the solil base.

The Company will demarcate and hand over the site to the contractor and also
provide water supply. The contractor has to make his own arrangements for
tools and implements like crowbars, spades, hosepipes, sprayers etc., and the
required Labour.

He has to make his own arrangements for safeguarding the plants during the
maintenance period.

Definitions.

The contract documents consist of the Agreement, the General Conditions of
Contract, the Drawings and specifications including all modifications thereof
incorporated in the documents before their execution and the programme of
work. These form the contract.

The contractor and the CGM/ GM or his authorised representatives are those
mentioned as such in Agreement; they are treated throughout the contract
documents as if each were of the singular member.



44.3

44.4
44.5

44.6

44.7

44.8

44.9

44.10

Written notice shall be deemed to have been duly served if delivered in person
to the individual or to member of the Firm or to an officer of the corporation for
whom it is intended or if delivered to or sent by registered post to the last
business address known to him who gives the notice.

The term "Work" of the contractor includes labour or material or both.

All the time limits stated in the Contract Documents are of the essence of the
contract.

The existing laws in the area where the contract work is undertaken will be
applicable to the Contractor.

"Company" or S.C.Co.Ltd., means, the Singareni Collieries Company Limited,
P.O. Kothagudem Collieries represented by the CGM/ GM,

area.
CGM/ GM means the officer Employed by the Singareni Collieries Company
Limited, incharge of the area of The Singareni Collieries Company

Limited.

Authorised representative of the CGM / GM means the Area Forest Officer or
any other officer nominated by the CGM / GM.

"Owner" means the CGM/ GM of S.C.Co.Ltd, area.



ANNEXURE - A

SCHEDULE AND CALENDER OF OPERATION:

Description of work

To be completed by

PLANTATIONS
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Clearance of misc. growth Evenly spreading,

burning etc

Uprooting of stumps

Digging of cattle-proof trench
Ploughing

Pitting

Planting the seedlings in pits

Sowing of seeds on OB dumps

Replacement of causalities in the raising year of

the plantation

Replacement of casualties during
first year maintenance

Soil working to the seedlings

Enumeration of planting points 100%
Enumeration of survivals 100%

Enumeration for height 5% at random

Enumeration of survivals Summer season

Inter ploughing

Brushwood/barbed wire fencing
NURSERY

Preparation of nursery site and sowing of primary

beds
Procurement of polythene bags

Collection and preparation of soil mixture

Filling of bags
Transplanting into bags
Dibbling of seed directly into bags

Replacement of causalities in the bags

Shifting and

Grading

PARKS & GARDENS:
preparation of site
Planting

Maintenance

March to May

March to May

March to May

June

June

June or first week of July depending
on progress of Monsoon.

June - July
First week of August

June or July depending on progress
of Monsoon

November/December (if it is one
operation), September and
December (if there are two
operations).

August (after completion of planting)
November/December after soil
working to seedlings
November/December

15th June

June-July and November- December
(if two operations are provided)
September- October (if one
operation is provided).

June

Nursery development is a
continuous process.

As instructed by the officer incharge




ANNEXURE -B
PAYMENT SCHEDULE

1. Clearance of Misc. Growth:
One intermediate payment after completion of 50% of the work and final payment to
the extent of work done will be made after completion of work to the satisfaction of
Forestry Officer.

2. Uprootal of Stumps:
One intermediate payment after completion of 50% of the work and final payment to
the extent of work done will be made after completion of work to the satisfaction of
Forestry Officer.

3.C.C.P.T.& S.C.T:
One intermediate payment after completion of 50% of the work and final payment to
the extent of work done will be made after completion of work to the satisfaction of
Forestry Officer.

4. Ploughing & Inter Ploughing:
Full and final payment to the extent of work done will be made after completion of
work to the satisfaction of Forestry Officer.

5. Seed Sowing & Agave Planting:
In case seed sowing and Agave planting is awarded separately, 1st 50% payment
after sowing & satisfactory completion of work and balance after certification by
mine authorities
on performance.

6. Seed Supply:
Full and Final payment after the total supply of seed ordered and germination test of
the supplied seed.

7. Supply Of Agave Suckers & Vettiver Slips :
Full and final payment after the total supply of Agave suckers and grass slips.

8. Horticulture Works:
Payments once in two months after specific certification of each item of work by the
Area Forest Officer.

9. Nursery:
First payment after completion of bag filling. Two subsequent intermediate payments
will be allowed for the promising seedlings as per height and growth conditions. Final
payment after completion of contract to the satisfaction of the Area Forest Officer.

10. Afforestation Works: Payments shall be made at least once in two months for the
guantum of work done. All the works are to be check measured as and when
completed and duly recorded in the M.book as well as the Journal.



ANNEXURE C

LIQUIDATED DAMAGES

. AFFORESTATION WORKS:

A) Delayed/ Incomplete execution:

If the contractor fails to complete the work within the stipulated period, he is liable to
pay liqui- dated damages, for such delay, not as penalty @ 1% per week on the
value of contract left incomplete subject to maximum 10% of the total contract
value.
Liquidated damages will be imposed on the total value of the contract unless 75%
of the value of the contract is completed within the agreement period. Where 75%
of the contract value has been completed within the agreement period, liquidated
damages will be imposed on the value of the work left incomplete on the due date.
However where in judgment of the company, the partly done work does not fulfill
the operating need, liquidated damages will be imposed on full value of the work.

B) Poor survivals:

i) Eucalyptus clonal & Misc. plantation: (By the end of the 1% vear
Maintenance)

Sl. Survival o

No. | % Liquidated damages

1 85.1-90 | 1% of total executed value in addition to the cost of planting
material below the 90% limit.

2 80.1-85 |2 % of total executed value in addition to the cost of planting
material below the 90% limit.

3 75.1- 80 3% of total executed value in addition to the cost of planting
material below the 90% limit.

4 70.1- 75 5% of total executed value in addition to the cost of planting
material below the 90% limit.

5 60.1- 70 10 % of total awarded value in addition to the cost of planting
material below the 90% limit.

6 <60 10 % of total awarded value in addition to the cost of planting

material below the 90% limit plus forfeiture of deposits and
debarring contractors.




i) Subsequent years maintenance of eucalyptus clonal & Misc plantations: ,
The contractor should show survivals of not less than 95% of the plants handed
over to him.
In case of survivals less, the following liquidated damages will apply:

\ Year of maintenance Cost per plant to be recovered

Euc.clones Other species

2" year Rs 25 Rs 15

3" year Rs 50 Rs 25

4™ year Rs 75 Rs 35

5" year Rs 100 Rs 50

6™ year Rs 125 Rs 70

7" year Rs 150 Rs 90

8" year Rs 200 Rs 100

9" year onwards as per actual volume and market rates as
approved by Advisor(Forestry)

iii) Avenue Plantations:
Survivals should be 100%. The plants with the specified height and growth
conditions only will be taken as survivals.

1% of executed value of the contract

C) Less average height:
In case of less average height of the plants at the end of the contract period than
the specified height condition, the following liquidated damages will apply:
a) upto 0.5 mt less average height
b) 0.5 mt to 1 mt less average height ... 2% of executed value of the contract
c) more than 1 mt less average height ... 5% of executed value of the contract
These height conditions may be relaxed for ornamental and other slow growing
species at the discretion of Regional Forestry Officer.

II. HORTICULTURE WORKS:

Liquidated damages for violation of contractual

Horticultural works

obligations in case of

Liquidated damages recoverable from the
Contractor

The contractor shall be responsible for all
the works that are to be carried out during
the maintenance and if any neglection is
found during the contract/maintenance
period, a minimum of 2% to 10% of the
profit of the agency will be levied as penalty
for each violation.

l.

ﬁo Nature of violation

1 | Failure to remove weed growth as
and when required or as instructed
by Area Forest Officer

2 | Failure to take up mowing/pruning as
and when required or as instructed
by Area Forest Officer

3 | Wilted/dry/unhealthy appearance of
lawns/ plants due to less/no watering

4 | Failure to take up fertilizer/pesticide
application as per schedule or as
instructed by Area Forest Officer

5 | Delay in land preparation beyond the
scheduled time

6 | Causalities of plants(or) gaps in
lawns

The contractor shall be responsible for all
the works that are to be carried out during
the maintenance and if any neglection is
found during the contract/maintenance
period, a minimum of 2% to 10% of the
profit of the agency will be levied as penalty
for each violation.
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