



THE SINGARENI COLLIERIES COMPANY LIMITED
(A GOVERNMENT COMPANY)
CIVIL ENGINEERING DEPARTMENT - YELLANDU AREA

CORRIGENDUM

Tender Notice Number & Name of the work	Estimated Contract Value (ECV) Rs.		Earnest Money Rs.	Period of completion	Class of Registration
	Part A	Part B			
<u>YLD/CVL/eT-62/2019-20</u> Construction of Rock toe walls around dump Decks of Block-C and Block-E of JK5-OCF, Yellandu Area.	Part A	0.00	18,850	SIX Months from date of Mark out	III & above
	Part B	18,82,244.00			
	Total A+B	18,82,244.00			
<u>YLD/CVL/eT-63/2019-20</u> Providing rock toe walls, drains around external dump and deck drains at External dump, Pit-I, KOCP, Yellandu area.	Part A	0	50,000	SIX Months from date of Mark out	I & above
	Part B	48,39,268			
	Part A+B	48,39,268			
<u>YLD/CVL/eT-65/2019-20</u> Replacement of drinking water supply line from existing well to ground level tanks at New poosapalli village, Yellandu area.	Part A	501.00	6,000	TWO Months from date of Mark out	III & above
	Part B	4,99,891			
	Part A+B	5,00,392			

The tenders has been published and last date of tender submission was on 30.03.2020 for eT-62,65 and on 31.03.2020 for eT-63 and the extended date is **30.05.2020**.

However, in view of the **Nil Response** from the bidders, the due date of tender submission has been extended.

The details of extension is as follows :

- 1) Bid submission closing date & time : **30.05.2020** up to **4.30 PM**.
- 2) The **Price Bids** will be opened at **5.00 PM** on **30.05.2020** at the Office of DGM (Civil) YA
- 3) For details, please visit <https://tender.telangana.gov.in> & <http://www.scclmines.com>
The other conditions of the NIT remain same & unchanged.

Yellandu,
Dt. -05-2020

General Manager
Yellandu Area

Ref No YLD/CVL/

Dt. -05-2020

CC to Chief (Civil) & DGM (C) QCC – KGM /RG /BPA Regions
DGM (C) : KGM (Corp)/ KGM (A)/ RG-I/ II/ III/ BHP/ BPA/ MM/ SRP/ YA &
DGM(C) : STPP
DGM (F&A) YA, NB – I & II & Old area & JK area

} With a request to
arrange to display on
Notice Board



THE SINGARENI COLLIERIES COMPANY LIMITED
(A GOVERNMENT COMPANY)
CIVIL ENGINEERING DEPARTMENT - YELLANDU AREA

NOTE

Ref No : YLD/CVL/_____

Date : _____.05.2020

Sub : Corrigendum for approval - extension of dates for opening of following
Civil tender – reg.

Tender Notice Number & Name of the work	Estimated Contract Value (ECV) Rs.		Earnest Money Rs.	Period of completion	Class of Registration
	Part A	Part B			
<u>YLD/CVL/eT-62/2019-20</u> Construction of Rock toe walls around dump Decks of Block-C and Block-E of JK5-OCF, Yellandu Area.	Part A	0.00	18,850	SIX Months from date of Mark out	III & above
	Part B	18,82,244.00			
	Total A+B	18,82,244.00			
<u>YLD/CVL/eT-63/2019-20</u> Providing rock toe walls, drains around external dump and deck drains at External dump, Pit-I, KOCP, Yellandu area.	Part A	0	50,000	Six Months from date of Mark out	I & above
	Part B	48,39,268			
	Part A+B	48,39,268			
<u>YLD/CVL/eT-65/2019-20</u> Replacement of drinking water supply line from existing well to ground level tanks at New poosapalli village, Yellandu area.	Part A	501.00	6,000	TWO Months from date of Mark out	III & above
	Part B	4,99,891			
	Part A+B	5,00,392			

1. The tenders for the subject works were floated two times vide NIT cited above through e-procurement plat-form. The NIT for above work was published in SCCL web site & sent to all areas of SCCL for displaying on notice boards.

2. The salient dates are as follows :

i)

NIT No.	Bid submission start date & time :	Bid submission closing date & time
<u>YLD/CVL/eT-62/2019-20</u>	02.03.2020 from 4.00PM	30.03.2020 up to 4.30PM
<u>YLD/CVL/eT-63/2019-20</u>	01.03.2020 from 7.00PM	31.03.2020 up to 4.30PM
<u>YLD/CVL/eT-65/2019-20</u>	07.03.2020 from 7.00PM	30.03.2020 up to 4.30PM

ii) The Price Bids will be opened at 5.00 PM on bid submission closing dates at the Office of DGM(Civil) YA.

3. While observing the bid view count from the e-procurement plat-form on opening dates, no contractor was responded for the subject work. Hence, it is proposed to call for one more time through Corrigendum.