THE SINGARENI COLLIERIES COMPANY LIMITED
(A GOVERNMENT COMPANY)
KOTHAGUDEM
TENDER NOTICE

(Open tender)

Ref: KGM /FTY/A/2025/112
Tenders are invited by the undersigned for the following work in e-procurement mode (Two cover

Date.18.12.2025.

system) from the experienced agencies for Raising of 1.0 lakh or more bag plants in any of the

previous years.

SIL. Enquiry No. Name of the item Estimated amount in Rs. EMD Amount in
No Rs.
l. Raising, Conversion and
K%%QE/TZZ/A/ Maintenance of different bag || PART A | Rs.13,46,660/-
’ sizes (RTs, 5x9 and 6x12) at || PART B | Rs.15,55,962/- 1,45,200/-

dt.18.12.2025

JVROC Nursery, Kothagudem || Total Rs.29,02,623/-
area during the year 2025-26.

Time Period is 12 months i.e., from 01.01.2026 to 31.12.2026.

. The tender shall be in two parts namely Technical bid and Price bid. Technical bid (Part-I) shall

contain documents in support of EMD and experience certificate. In price bid (Part-II), the
bidders should quote their uniform percentage on the estimated value of the work.

. The amount provided for quoting the rate is the part A which consists of all the cost

components, single one time major operations like preparation of potting mixture, filling of bags
with potting mixture, conversion of plants into bigger size bags, miscellaneous items, etc.,
which are in the estimate, are included and uploaded on e-procurement. The agency is
requested to quote uniform percentage on the estimate value of Part A.

. However the amount of part-B which consists of all Labour components like watering,

weeding, shifting, grading, Technical Maistries, etc., which are purely labour oriented and are
regular/periodical in nature that are in the estimate are included in part-B which will be directly
added to the amount of part —A that has arrived as per the quoted percentage. The evaluation
of the tender will be based on the total value of the work and accordingly the L-1 agency
will be arrived

. The tenderers are allowed to submit the bids from the date of publishing till 03.00 PM on

2.1.2026. The Technical Bid (Part-I) of the tender will be opened on the same day i.e., on
2.1.2026 at 4.00 PM and price bid will be opened on 4.1.2026 at 4.00 PM in the Office of
Forestry Department, Corporate, Kothagudem.

. The Price Bids (Part-II) of the bidders who qualify in the Technical Evaluation only will be

considered, and accepted to open, on approval of competent authority.
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Experienced bidders should participate by uploading relevant documents in e-portal along with
the EMD as mentioned shall be paid online or by Chalan generation through any Nationalized
bank in favor of The Singareni Collieries Company Limited, Kothagudem. The EMD submitted
shall be valid for the entire period of the contract from the date of opening of the tender.

The bidder shall scan and upload all the required documents / certificates/ statements. The
following documents shall be uploaded which are mandatory.

a. Proof of Earnest Money Deposit (EMD) paid while participating in the tender.

b. Experience certificate of having carried out nursery work with raising 1.0 lakh
number or more of bag plants in any one year should be enclosed

. The bidder is liable to be disqualified and blacklisted, if false information is furnished in the

forms/ certificates/ statements submitted in proof of qualification requirements and misled the
company. For the discount tenders, the tenderers should not quote less than minus 10% on
the estimated value of Part A.

Technical bid will be opened on the due date. The price bid of only those tenderers, who are
found qualified in technical bid will be opened after technical evaluation of the bids is
completed. The date of opening of price bid mentioned is only indicative date. In case of any
extension of last date for submission of bids / date of opening of technical bids, suitable
corrigendum will be released in the e-procurement platform.

The agency shall arrive total man days based on latest minimum wages CMPF, Bonus, EPS,
Contractor Profit, Company share and also variance to facilitate payment of increased wages
from time to time to arrive up on the maximum number of man days that can be deployed in the
nursery for carrying out regular maintenance operations in the nursery under Part-B.

The estimated value under Part-B is inclusive of Company share of CMPF, Bonus, EPS,
Contractor Profit, and variance to facilitate payment of increased wages from time to time and
no additional payments will be provided even though if minimum wages are increased.

The payments will be made based on the item wise of works executed by the agency in the
approved estimate, however the agency has to pay latest minimum wages directly through bank
for the workers engaged in the nursery under Part-B.

The agency has to ensure payment of latest minimum wages CMPF, Bonus, EPS, Contractor
Profit etc., from time to time for the workers engaged in the Maintenance of nursery under
Part-B.

The Earnest Money Deposit will be refunded to the unsuccessful tenderer immediately after
finalization of the L1 tenderer.
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The Company reserves the right to cancel/ withdraw whole or part of the above mentioned
works without assigning any reason what so ever.

Employment of local persons:

1) The successful bidder shall employ the local persons not less than 80% for unskilled
category of work.

i1) The successful bidder shall also give preference to local persons in skilled category and
shall employ as many as possible.

1i1) Local persons means persons from PDFs, PAFs and persons belongings to local area where
coal mining operations are being carried on or shall be carried on in future.

iv) First preference for employment shall be given to Project Displaced Families (PDFs) &
Project Affected Families (PAFs) and then to other local persons.

The Company employees should not participate in tenders either directly or indirectly.

The proposed quantity in the estimate are only tentative, they may increase or decrease subject
to field requirement.

Though registration certificate is shown as mandatory in documents required screen. The same
is not applicable for this work.

Though possessing of turnover, liquid assets/ Credit facilities is shown in the as mandatory in
eligibility criteria screen. The same is not applicable for this work.

In the PQ stage, the following parameters are also not applicable for the work.
a) Key critical equipment

b) Previously executed works

¢) Work done as a prime contractor

d) Key personnel

e) Works on hand / Tendered details

f) Eligibility criteria.

The Manager (Forestry) O/o. G.M (Environment & Forestry-FAC), Corporate may be contacted
for more details. Phone No0.08744-245990

The Conditional tenders will not be accepted.

The intending tenderers are advised to inspect the areas personally before participating in the
tenders.

All the taxes will be borne by the bidder like viz; GST, IT etc., from time to time as applicable.



26. Notwithstanding to anything stated above, The Singareni Collieries Company Limited reserves
the right to assess the capability and capacity of intending tenderers to perform the contract.

27. The General Terms & Conditions furnished in the tender will be applicable, wherever it is
deemed fit for the works specified.

Sd/-
General Manager/SPL

c.C.
GM(Env & Forestry-FAC)
SO to GM., KGM Area
AGM(F&A)/KGM Area.

All Area Forest Officers request to display the tender notice
All Area Civil Depts. With a on the notice boards



THE SINGARENI COLLIERIES COMPANY LIMITED
(A Government Company)
FORESTRY Dept.,

*kkk

TERMS AND CONDITIONS FOR THE WORK OF
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SCOPE OF WORK:

Provision of labour and implements: This contract includes all labour, material, tools,
implements and every other things necessary for carrying out and completing the works in
conformity with the plans and specifications (herewith attached), descriptions and instructions
as may from time to time be furnished while the work is in progress.

Detailed drawings and instructions: The Chief General Manager / General Manager or his
authorised representative shall furnish with, reasonable promptness additional instructions,
necessary for the proper execution of the work. The work shall be executed in conformity
therewith and the contractor shall not do work without proper drawings or instructions in
writing.

If the tenderer has any doubt as to the meaning of any portion of the terms and conditions of
contract or the specifications, he shall submit particulars to the company in writing before
submitting this tender within the stipulated time for getting necessary clarifications.

Before quoting their overall uniform percentage or rate, they shall enquire and inspect the site
of the proposed work, study the physical conditions prevailing at the site, sufficiency and
means of transporting all materials, labour, water and any other matters or things required in
connection with the work. Tenderers are also expected to have previous experience of similar
works executed.

TENDER OFFERS:

The tenderer shall submit the offer only in the prescribed tender schedule issued to him. No
alterations (additions or deletions) shall be  made to the tender schedule, conditions of
contract, specifications, schedule of approximate quantities etc. Offers submitted in any other
form (other than schedule issued to them) shall be summarily rejected.

The tenderer should clearly quote his percentage on the Company's estimated rates i.e. (

+) overall uniform percentage above estimated rates OR ( -) overall uniform
percentage below estimated rates OR AT PAR with the estimated rates and also the
amount in figures and words.
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Whenever estimated rate is not provided in the schedule, the tenderer should quote his
own rate in the appropriate column for carrying out the specified works per unit of the work
as mentioned in the schedule.

Tenderers must quote their percentage rate as well as the amount both in WORDS and
FIGURES. In case of any discrepancy between the words & figures, the words shall prevail.
No further correspondence in this regard will be entertained.

The rate quoted shall be firm till completion of contract.

The tender shall be valid for 4 MONTHS from the date of opening of tender.
Information on the following is to be furnished along with the tender.

a) Names and addresses of the partners/Directors, if the tenderer is a Partnership
Firm/Company.

b) Banker's names and addresses and

c) Income tax permanent account number

d) full and correct postal address with pin code etc.,to which all communications should
be sent. The responsibility to receive promptly all the communications sent to him
rests fully on tenderer himself.

The tender will be treated as incomplete, if
a. The tenderer fails to quote his percentage on the Company's estimated rates or his
own rate, as the case may be for all parts or Part of the tender schedule.
b. any of the over writings, corrections, alterations in the rate quoted are not attested by
the tenderer with full signature.
c. the tenderis not accompanied by the EMD.

Incomplete tenders will be rejected out-right and no further representation in this regard will
be entertained.

Conditional tenders will not be accepted.
DISCOUNT TENDERS:

Discount tenders with more than 10% (Ten percent only) of estimated value will not be
accepted.

In case of discount tenders of above 5% and upto 10% of estimated value, tenderers shall

enclose copies of certificate of previous experience of having carried out similar work of
similar magnitude, in any of the Government Dept / public sectors undertakings/ reputed
private firms along with the offer. The successful tenderer shall pay additional Security
Deposit in the form of demand draft / banker’s cheque drawn in favour of SCCL depending
on the extent of discount as detailed below, before executing the agreement.

i) discount from 1% to upto 5% : 2% of Tender value

ii) discount of above 5% to 10% : 3% of Tender value

In case, more than one lowest tenderer quote the similar discount rate up to 10% (Ten
percent only), the work will be awarded by drawing the lottery among such tenderers.

In case more than one tenderer quote the same PAR/ premium rate, negotiations will be
conducted with all of them to ascertain the final rate. In case of tie, the work will be awarded
by drawing lots.



5.0

6.0

7.0

8.0

9.0

10.0
10.1
10.1.1
10.1.2
10.1.3
10.1.4

10.2
10.2.1

10.2.2

10.3

10.4

It is the responsibility of the tenderer to be present at the time of tender opening and drawing
of lots. If he or his authorized representative is not present at the notified time, the decision
of SCCL shall be final and binding on him. No subsequent representation will be entertained
in this regard.

SCCL reserves the right to negotiate with L1 tenderer.

If the L1 tenderer backs out of the contract before concluding the agreement, Company has
got the right to negotiate with L2 tenderer.

SCCL reserves the right to accept or reject any tender or all tenders without assigning any
reasons thereof.

AGREEMENT BOND: Once the tender is accepted and award letter is issued, the
successful tenderer shall execute an agreement with the Company on non-judicial stamp
paper of Rs.100 within 10(ten) days from the date of the award letter or before the
commencement of work, whichever is earlier.

DEPOSITS:
Earnest Money Deposit (EMD) :
EMD @ 5% of estimated value or the amount as indicated in the tender schedule should be paid at
the time of submitting the filled in tender schedule.
EMD can be paid in the form of F.D.R. / Demand Draft / Bankers cheque duly endorsed in favour
of SCCL. The FDR should be valid for the entire period of contract.
The EMD of the unsuccessful tenderers will be refunded after tender opening.
The EMD amount of the successful tenderer shall be released only after satisfactory completion of
contract period.

Security Deposit (SD) :

In addition to the EMD paid at the time of submitting the tender, the successful tenderer
has to pay the Security Deposit amount at 5% of tender value(Part A+PartB). The amount
has to be paid before commencement of the work/before concluding the agreement,
whichever is earlier in through DD/FDR/Bankers cheque.

Security Deposit amount will be released in the final bill.

Request for adjustment of pending bills amount, EMD, S.D. of the other works of the
Company towards EMD and S.D. of this tender will not be accepted.

No interest will be paid on the EMD or SD deposited with the Company.

CONTROL OF WORK:

The works are to be conducted under the sole control and direction of CGM/ GM or his
authorised representative. The whole of materials are to be of the best description of their
respective kinds and both workmanship and materials shall be of good quality.

The Contractor shall when required, furnish satisfactory evidence of the quality of materials
he is using.

11.2 Everything necessary including materials, labour, tools, equipment, and transportation is to

be provided and paid for, by the contractor, so that the work may be completed and
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perfect at its conclusion, to the entire satisfaction of the CGM/GM or his authorised
representative, who shall have power to reject any materials or labour during the progress
of work which he may deem improper or to remove any person in the Contractor's
employment, of whom he may disapprove, and the contractor is to supply alternate material
or labour which shall meet the approval of the CGM/ GM or his authorised representative.

The Contractor shall furnish for approval all samples as directed. The work shall be in
accordance with the tender schedule.

The contractor shall keep each one copy of all specifications of the work in good order
available at site.

EXECUTION OF WORK:

The successful tenderer shall complete the work within the stipulated time and as per the
calendar of operations given in Annexure A and specifications prescribed in the tender
document. The calendar of operations may be changed, modified or altered by the Area/
Regional Forest officer, as and when necessary based on weather/ climatic conditions.

The contractor shall also seek the directions from the Area Forest Officer from time to time for
commencing the planting and other operations and complete the same with in the prescribed
time.

The contractor should inform immediately about the date of commencement of the work in
writing to the Area Forest Officer without any delay.

The contractor or his agent duly authorized by him should be present during the period of
planting at site or whenever required during other operations.

The species composition mentioned in the schedule is only tentative and subject to change as
per the field conditions at the discretion of the Area Forest officer, which will be
communicated to the contractor.

The contractor is responsible not only for carrying out individual operations timely as per
the specifications but also responsible for overall success of the work.

The work shall be executed by following the generally accepted silvicultural/ Horticultural
practices, even if the same are not specifically mentioned in the schedule.

The company shall not be responsible for any compensation of losses or damages incurred
by the contractor except under Force Majeure conditions.

Force majeure clause: The force majeure conditions are such as civil commotion, natural
calamities, war, delay in handing over the land (documentary evidence shall be submitted)
and landslides in OB dumps (Project Officer concerned and Area Forest Officer shall certify
the extent of damage and casualties) which are beyond the control of the contractors.

The contractor at his own cost make / form and maintain whatever temporary
arrangements, that he may require for bringing any material or equipment to the work, or
arrange for hutment or camping of his labour and staff including sanitation of the Locality
and no extra charge will be allowed or paid by the SCCL on account of any such
arrangements.

The Company shall not be responsible for any accident occurring to his workmen or any
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other person during the progress of the work. The company will not be liable to pay the
compensation to the workmen employed in the execution of the work by the contractor
under Workmen Compensation Act. The contractor should also comply with all safety
regulations as per the Mines Act in force.

Company shall not pay any compensation what so ever towards idleness of contractor's
labour and equipment etc.

The Contractor shall arrange required tools and equipment for execution of the work.

The Contractor shall continuously maintain adequate protection of all his work from damage
and shall protect the owner's property from damage or loss arising in connection with the
contract. He shall make good such damages or loss except such as caused by agents, or
employees of the owner in the interests of the Company. He shall provide and maintain all
facilities for protection, as required by local condition.

SUB-CONTRACTS: No work forming part of this contract work is to be subleased by the
Contractor.

If the contractor is required to supply daily labour for any work not provided in the
estimates, he should do so on an order from the General Manager or his authorised
representative in writing and must see that muster rolls maintained by him are duly verified
at once by an agent appointed by the CGM/ GM otherwise claims subsequently preferred
by the contractor in absence of this verification will not be admitted. Payment for all such
supply of labour on muster basis will be made at schedule rates.

All labour employed on muster basis or employed on contract basis shall be deemed as
Contractor’s staff and no benefit granted to colliery labour shall apply.

It is the responsibility of the contractor to indent for the fertilizers as per schedule and
pesticides as and when required for application in-site under the supervision of Forestry
staff.

WATER AND POWER:

Wherever watering is to be done to the plants, water source shall be provided by the
Company at available places at free of cost. However, in case of any unexpected breakdowns
in water supply, the contractor shall make his own arrangements for watering the plants at
short notice at the Company’s approved rates as on the date.

Whenever electrical equipment is to be used, the power supply will be arranged by the
Company at free of cost. The contractor should ensure safety of the operators. However,
the company is not responsible for any failure in its supply and contractor cannot claim any
damages on account of the same.

CORRELATION WITH OTHER AGENCY OR CONTRACTOR: During the period of contract,

if any special jobs are required to be done through any other agency or through the
department, the Contractor will have to co-ordinate his activities with those of the other
agency or department.

INSPECTION OF WORKS: The CGM/GM and his authorised representative shall at all
times have access to the work whether it is in preparation or progress and the contractor
shall provide proper facilities for such, access and for inspection. Inspections required by
the specifications shall be promptly made by the CGM/ GM or his authorised representative
and where practicable at the source of supply.
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ALTERATIONS AND ADDITIONS TO WORK: The CGM/ GM or his authorized
representative with out invalidating the contract, may order extra work or make changes by
altering, adding to or deducting from the work, the payment on this account being adjusted
accordingly. All such works will be executed under the conditions of the original contract
except that any claim for extension of time caused there by shall be adjusted at the time of
ordering such a change.

Claim for such an extra work or change shall however be supported by a written order, from
the CGM/ GM or his authorised representative.

The value of such extra work or change by way of addition or deduction shall be determined
on the basis of tendered rates of the contractor applicable to actual measurements as
certified by the authorised representative of the CGM/ GM. In items where tendered rates
are not applicable the value of work shall be determined on the basis of actual working cost
as determined and approved by the CGM/ GM before starting the work.

CLAIM FOR EXTRA WORK: If the contractor claims that any instructions by drawings or
otherwise involve extra cost beyond this contract, over his tendered rates he shall give a
written notice to the 'Company' within a reasonable time and in any event before
proceeding to execute the work. No such claim shall be accepted unless so made.

DEDUCTIONS FOR UNCORRECTED WORK: If the CGM/ GM or his authorised

representative deem it expedient to correct work which is not done in accordance with
contract, as equitable deduction base on the method of computing the value of the work in
Article 10 above , shall be made from the Contractor's bills.

The contractor should remove all the temporary sheds and other structures erected by him
for execution of work as soon as the work is completed and the used site should be leveled
and restored to original condition at his cost otherwise the final bill will not be released.

MEASUEMENT OF WORK:
The quantities indicated for the purpose of calling tenders is only approximate and therefore
the payment will be restricted to the actual quantities after due measurements.

The contractor shall attend joint inspection of the work being carried out by him whenever
required by the Company authorities.

It is the responsibility of the contractor to sign in the measurement book on completion of
each item of work and on being recorded in the Measurement Book.

Measurement of the work done will be made according to the progress of the work and the
same shall be valued according to the awarded rates
The contractor shall provide all assistance required by the CGM/ GM or any person deputed
by him, in making out or measuring the work, all stacks, pegs, lines and all other apparatus
that may be required and the contractor is to execute the above at his own cost and
charges.

MEASUREMENTS, PAYMENTS, ADVANCE AND DEPOSITS:

Measurements of the work done will be made as per payment schedule or later
according to the progress of the work, by the authorised representative of the CGM/ GM or
his staff, and the same will be valued according to the schedule of rates.

But all such intermediate payments shall be regarded as payments by way of advance
against the final payment only and not as payment for work actually done and completed.,



and shall not preclude the requiring of bad, unsound and imperfect or unskillful work to be
removed and taken away and redone, or be considered as on admission of the due
performance of the contract or any part thereof, nor shall it in any way vary or affect this
contract or the powers of the CGM/ GM or his authorised representative.

30.3 The contractor shall not be entitled to interest upon any payment, in arrears or
upon and balance which may on the final settlement of his account be found due to him.

30.4 Subject to Clause No0.30.2 above, payments will be released as per the payment
schedule for different works given at Annexure B.

30.5 All applicable Central and State Government taxes and royalties and works contract taxes will
be deducted at source as per the direction of the Government from time to time from the bills
of the contractor as detailed in clause No. 31

30.6 If the executed quantities exceed the estimated quantities, payment shall be restricted to the
approved quantities and payments for the excess quantities will be released after due
approval of the competent authority.

30.7 Amounts due to the company from the contractor, if any will be recovered from the
contractor’s running or final bills or any amounts due from the company.

31.0 ROYALTIES, RENTS, TAXES, PERMITS AND LICENCES:

31.1 The quoted offer must include all types of state and central taxes and duties etc., including
VAT on works contract and Seigniorage/Royalty charges.

31.2 The contractor shall pay all royalties, rents, taxes, and license and permit fees etc. Permits
and licenses of a temporary nature necessary for the execution of the work shall be secured
by the Contractor.

31.3 SCCL does not have any quarry lease for Sand etc., It is the contractor's responsibility to get
necessary permits directly from the Government and procure the materials of Good quality as
approved by the Department. The contractor shall be responsible to produce documentary
evidence for having paid the Seigniorage Fee and Cess to the Government as otherwise the
Seigniorage Fee and Cess will be recovered from the bills and paid to the Government as
per the charges and Cess prescribed by the Government from time to time.

31.4 The Seigniorage/Royalty charges on minerals applicable as on date are given below:

SI.No N§me of the Minor Rate of Seigniorage Fee
Mineral
1. Murram/Gravel/Ordinary | Rs. 20/- (Rupees twenty) per Cubic Metre.
earth
2. Ordinary sand Rs. 36/- (Rupees thirty six) per Cubic
Metre.

Subject to clause (31.6), any increase in Seigniorage/Royalty charges during the execution
of the contract shall be reimbursed by SCCL.

31.5 VAT on works contract will be recovered at source as per section 22(G) of the APVAT Act
2005 as amended from time to time from the bills of the contractor. At present, 5% is to be
deducted from the contractor's bills at source.

31.6  Any increase in Seigniorage/Royalty charges after expiry of the original due date of
completion as per contract shall be to the contractor's account.

31.7 Any advantage accrued to the contractor due to reduction in Seigniorage/Royalty
charges during the period of contract shall be passed on to SCCL.

31.8  As per APVAT Act 2005, every contractor who is doing works contract shall register him self
as a dealer under the APVAT Act or otherwise he is liable for penalty. The Tenderer should
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invariably quote TIN number as per APVAT Act, otherwise the Company has the right to
reject the application/tender summairily.

TIME WITHIN WHICH CONTRACT IS TO BE COMPLETED:

Time is essence of the contract.

The contractor shall satisfactorily execute and complete the work in strict accordance with
the plans, specifications enclosed herewith and instructions issued by CGM/ GM or his
authorised representative from time to time and execute the work within the period as per
the schedule of operations give by the Company at the time of concluding the Agreement for
completing various items of work given in schedule of quantities.

If the contractor fails to execute the work within the stipulated time or fails to show
substantial progress as per the schedule of operations give by the Company at the time of
concluding the Agreement on various items of work given in schedule of quantities, the
SCCL is at liberty to order the contractor to discontinue the work forthwith and to get the
balance work executed at reasonable rates through any other agency but at the contractor's
cost and also to recover liquidated damages from the contractor's bills

If the contract be delayed at any time in progress of the work by any act or cause beyond
the contractor's control or by delay authorised by the CGM/ GM or his authorised
representative, then the time of completion shall be extended for such reasonable time as
the CGM/ GM or his authorised representative may decide.

OWNER'S RIGHT TO DO WORK: If the contractor neglects to execute the work properly or
fail to perform any provision of this contract, the CGM/ GM or his authorised
representative after one day written notice to the contractor may, without prejudice to any
other remedy he may have, make good such deficiencies and may deduct the cost thereof
from the payment, due to the Contractor (provided that the CGM/ GM or his authorised
representative shall approve both such action and the amount charged to the contractor).

OWNER'S RIGHT TO TERMINATE CONTRACT: If the contractor fails to abide by the

conditions of contract, if he should persistently disregard the instructions of the CGM/ GM or
his authorised representative or if he should be adjudged bankrupt or if he should make a
general assignment for the benefit of his creditor, then the CGM/ GM without prejudice to
any other right of remedy and after giving the contractor Seven days written notice,
terminate the contract and take possession of the premises and of all materials etc., and
finish the work by whatever method he may deem fit. The Contractor will be responsible for
all losses and damages incurred by the SCCL in this respect

The CGM/ GM also reserves the right to terminate the contract at any stage or suspend the
work without assigning reasons if in his opinion, it is considered necessary to do so. On
receipt of such notice the Contractor shall submit within 24 hours of receipt of the notice at
site a complete list of his commitments for settling the same by the company within a period
of one month. The CGM/ GM may allow up to a maximum of 7 days after issue of the notice
for continuing the work to enable using up by the Contractor as far as possible the materials
at site or in transit.

36.0 REPAIRING DAMAGE BY CONTRACTOR: The contractor shall promptly remove from

the premises all materials condemned by the CGM/ GM or his authorized representative as
failing to conform to the contract, whether incorporated in the work or not, and the contractor
shall promptly replace and re-execute his work in accordance with the contract and without
expense to the Company.



36.0 ACTION WHERE NO SPECIFICATION: In the case of any item of work for which there is
no mention in the Forest Schedule of Rates / Company SR, the work shall be carried out in all
respects in accordance with the instructions and requirements of the CGM/ GM or his
authorised representative.

38.0 APPLICATION OF VARIOUS ACTS AND OTHER LABOUR LEGISLATIONS: It shall be
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the responsibility of the Contractor to strictly adhere to all the requirements under the
various labour laws and other enactments as may be applicable to the work and labour from
time to time including the following.

It is mandatory for the contractor to comply with the provisions of the Coal Mines Provident
Fund scheme or Employee Provident Fund scheme as applicable to the contract labour
engaged in the subject work and accordingly, the contractor shall have applied for
registration with Asst./ Regional Provident Fund Commissioner and obtained an
independent Provident Fund code number allotted by the Asst./Regional Provident fund
commissioner.

Responsibility of the contractor to implement provisions of Minimum Wages Act: The
contractor shall pay minimum wages to his workmen as prescribed by the State Government
from time to time under the Payment of Minimum Wages Act ,1948. It shall be the
responsibility of the contractor to quote his rates to the present work taking future
enhancement of minimum wages by the State Government while submitting his quotation.
The contractor is not entitled to claim any compensation from the Company due to
enhancement of minimum wages during the subsistence of the contract and its extended
period.

BRIBES ETC. The Contractor or any one on his behalf shall not canvas, pay, give or offer
reward of gratuity to any employees of S.C.Co.Ltd., or else the General Manager will be at
liberty to cancel the contract and forfeit the EMD lodged with his tender.

Company employees should not participate in the tenders either directly or indirectly. If it is
found at a later stage that the contractor is a Company employee, the contract will be
terminated by forfeiting his deposits and all the money due in performance of the works
besides initiating disciplinary proceedings as per Company’s standing orders

LIQUIDATED DAMAGES FOR LATE EXECUTION, POOR GROWTH AND LESS
SURVIVAL:

The works have to be carried out strictly as per schedule and executive instructions given
by Area Forest Officer. For any non-performance / delay in execution of the works, the
contract will be terminated by forfeiting his deposits and withholding the payments to the
extent the work is sub-standard or incomplete. SCCL shall arrange for completion of the
balance works by engaging an alternate contractor/ other sources at the risk and cost of the
contractor. Any additional cost incurred by the SCCL in this respect will be recovered from
the pending bills of the original contractor. In such case, the original contractor will be
debarred / blacklisted from participating in the future works in the Company.

The plantation and horticultural works are strictly time bound and any delay affects the
survival and growth of plants. If the contractor fails to complete the work within the
stipulated period or fails to show the survival percentages as per the agreement, he is liable
to pay the liquidated damages, not as penalty as per Annexure C.

41.3 Such liquidated damages will be deducted from the bills payable to the contractor.



41.4

41.5

41.6

41.7

41.8

42.0

43.0
43.1

43.2

For arriving at survival percentages, the plants with specified height and growth as indicated
in the payment schedule in Annexure B only shall be considered as survivals and mere
existence of the plants will not qualify for payment.

The contractor has to show at the end of the 1% year maintenance, a minimum survival of

90% plants in case of Block plantations and 80% plants on OB dump plantations. In case of

contracts from 2" year maintenance onwards, the contractor has to show, at the end of the

contract period survival of all the plants handed over to him at the beginning of the contract.

In case of Avenue and Horticultural plants, 100% survival should be shown during the entire

period of contract.

Whenever survival percentages fall below the percentages mentioned in clause (d) above,
due to poor maintenance by the contactor or thefts of the plants/ trees due to insufficient
protection provided by the contractor, liquidated damages shall be recovered from him as
per Annexure C

The contractor should submit his enumeration list at specified time and also invariably at the
end of the contract period for verification by the Area Forest Officer. The contractor should
be present at the time of verification and sign the verification report. In case of failure by the
contractor to do so, survivals will be decided by the Company based on the verification
report of the Company officers attested by two witnesses and the same will be binding on
the contractor.

In case of less survival due to reasons beyond the control of the contractor covered under
Force Majeure conditions or because of the damages caused by the Company’s activities
with due certification thereof from the Company’s officers, the amount spent by the
contractor till the date of damage shall be paid and the damaged plants/ quantity will be
deducted from the planting stock for that contract after certification by the Area Forest
Officer with due justification.

SETTLEMENT OF DISPUTES:

Any dispute or difference of opinion arising between the CGM/ GM or his authorised
representative and the contractor in respect of the drawings, specifications , measurements,
manner of executing or anything connected with the work, not specially provided for herein
under the specifications or in respect of the meaning of any clause of these General
conditions shall be adjudicated by the arbitrator nominated by C&MD., of SCCL for the
disputes costing up to Rs.50,000/- and shall be binding on all parties without any reference
or appeal to any other person whatever.

However, the claims above Rs.50,000/- in value shall be decided by 'CIVIL COURT" of
competent jurisdiction and not by arbitration.

The parties raising the dispute shall request the C&MD of the Company to nominate an
Arbitrator. If C&MD of the company does not nominate an arbitrator within one month of
receipt of notice, the arbitration agreement automatically lapses. The parties have to
approach 'CIVIL COURT' of competent jurisdiction for deciding the claims.

DETAILED SPECIFICATIONS & SPECIAL CONDITIONS

Clearance Of Miscellaneous Growth:
The weed growth should be cut to the ground level. All the cut growth should be either burnt
or dragged outside the plantation site and the site should be kept clean.

Uprootal Of Stumps:

43.2.1 The contractor should uproot mechanically all the stumps. All the uprooted material should
be taken outside the plantation area at his cost.
43.2.2 For uprootal, the excavators of 90HP and above capacity with 0.90 cum bucket should be



used.

43.2.3 Left over stumps, if any, after mechanical uprootal shall be uprooted manually, the resultant
pits due to such uprootal of stamps shall be filled up with the soil.

43.2.4 All the stumps shall be uprooted to a minimum depth of 45 cms.

43.2.5 Entire area demarcated for raising the plantation and handed over to the contractor shall be
uprooted with out leaving any gaps excepting such patches/areas which are identified
and demarcated on the ground.

43.2.6 The area for uprootal should be inspected before submitting the quotation. No complaints or

objection what so ever will be entertained once the tender is submitted.

43.3.0 Digging Cattle Proof Trench & Staggered Contour Trench:

43.3.1 The cattle proof trenching should be done strictly according to the specifications and
dimensions prescribed in the schedule with poclines only.

43.3.2 The embankment should be made neatly and as per the specifications and dimensions
prescribed in the schedule, failing which 20% of the executed value will be deducted from

his bills.

43.3.3 The design and specification of the trench is given below

Top width-2.0M , Bottom width-2.0M, Depth-2.0M, Gap between trench and mound-1.0M

43.4 Ploughing And Inter Ploughing:

43.4.1 Ploughing and inter-ploughing should be carried out with heavy-duty tractor of 45 HP and
above capacity fixed with 3-disc plough/FMB as directed by Area Forest officer

43.4.2 Direction of ploughing should be across the slope.

43.4.3 Ploughing should be carried out to a depth of 30 cm in the soil in the straight lines over the
entire plantation area in an orderly and regular fashion, excluding those patches marked
out.

43.44 The Company reserves the right to stop ploughing, if it is found that the
moisture in the soil is insufficient resulting in unsatisfactory ploughing.

43.4.5 The intending tenderers may inspect the plantation area referred in the
schedule, in advance by contacting the Forestry Dept.before filing tenders. No complaints
or excuses will be entertained in this regard pertaining to nature of land, soil, vegetation or
hardship once the tender is accepted.

43.46 The extent of area shown in schedule is only tentative for indicating the
approximate extent of area to be ploughed.

43.4.7 Interploughing, should be carried out leaving a space of 0.50 M on either side of planting
row without causing damage to the plants.

43.4.8 If any plants damaged in the course of ploughing, the amount as assessed by the Company



43.5

will be recovered from the contractor. In case of any disputes the decision of Area C.G.M /
G.M s final and binding on the tenderer.

Nursery

43.5.1

The seedlings should be grown to a minimum height of 60cm to 1 mt by june for the new
stock except for the slow growing species like Feronia, Pongamia, mahua, Ornamental
plants etc., and the plants which have been dibbled/ transplanted late as per executive
instructions of the officer concerned in writing. The seedlings should be sturdy, healthy,
erect with vigorous growing tips and sound root system i.e., devoid of coiled, damaged,
decayed, injured and protruding roots or rootlets. The polybags containing seedlings should
be free from damages, tearings etc., with ball of earth intact to the brim of the bag,
compact, erect, elastic, clear of weeds with roots firmly entrenched in ball of earth.
Payment will not be made for the seedlings, which are not grown to these specifications.

43.5.2 The contractor should protect the structures and fixtures like watchman shed, workers rest

43.5.3

shed, over head tanks, sumps, pipelines, electrical power lines, barbed wire fencing,
drainage , trees etc. ,existing in the nursery. Damages to these structures and fixtures if
any will be assessed and the cost will be recovered from the bills of contractor.

The contractor shall arrange for cleaning the surroundings of the nursery as and when
required or as per the directions of nursery in charge. The internal roads, inspection paths,
sumps etc., in the Nursery should also be maintained clean, free of weed and other misc.
growth. The whole nursery area including garden and its surroundings should be
maintained free from unwanted growth, weeds, shrubs etc.,

43.5.4 The contractor should stack the sieved material like Farm Yard Manure, Red earth, sand

43.5.5

43.5.6

43.6
43.6.1

43.6.2
43.6.3

43.6.4
43.6.5

43.6.6

43.6.7

43.7
43.7.1

and get it checked by the officer in charge before filling in the bags. The residual material
should be disposed immediately out of the nursery site.

The contractor should arrange for issue of the seedlings as per challans
issued by the Nursery in charge or his/her authorized representative during the period of
his contract. The contractor should give the account of seedlings distributed from the
Nursery at the time of final bill.

It is the responsibility of the contractor to sign in the measurement book
every month or as and when required by the nursery in charge.

Extraction Of Plantations:

No trees other than those shown by the Area Forest officer or his representative shall be
cut.

All the felled material should be cut in to required sizes with saw only.

Any timber should not be taken outside the plantation area without proper documents
issued by the Company.

The Contractor should bring his own tools and implements.

All the standing growth or felled material should be protected by the contractor. Any theft
or loss of material due to not taking sufficient protection measures will attract the penalty of
5 times the market value of the produce as decided by the Advisor(Forestry).

All the material loaded in to the vehicles at the plantation site should be handed over at
the destination without any damage or loss to the material and proper acknowledgement
from the receiving stores should be submitted for getting payment.

Coppice cutting operation should be carried out as indicated in the schedule.

Supply Of Seed, Agave Suckers and Grass Slips:
The material should delivered at nursery site with due acknowledgement.




43.7.2
43.7.3

43.7.4
43.7.5
43.7.6
43.7.7

43.8

The payment will be made after germination test of seed.

Supplied seed should be fresh, viable, sound and free from other inert material. Stylo
hamata seed should be fresh and dehusked without any soil contents.

Seed should be supplied as per delivery schedule.
Agave suckers should be of minimum 2.5 Cm thickness.
Agave suckers should be stacked in the site shown in lots of 10,000 Suckers.
Vettiver/Grass slips should be cut to a height of 25 cm long; 2.5 Cm wide at collar with

thick tuft of roots of 2.5 cm long.100 vettiver slips are to be bundled as one unit.
Horticulture Works:

43.8.1 The Lawn should be free of weeds, uniform, free of lumps and also free of bare or marshy

43.8.2

43.8.3
43.8.4

43.8.5

43.8.6

43.8.7

43.8.8

43.8.9

43.8.9

patches. It should be lush green and fully covered.

The hedge and edge should be evenly thick from top to bottom and from end to end. It
should be healthy and free from pest attack and weeds.

The ground cover should be healthy, weed free, fully covered and vigorous.

The ornamental and pottered plants should be healthy, show good growth and free from
pests and diseases.

The contractor shall arrange at his own cost the suggested tools and implements in
his stock in working conditions for day to day as per the list given below for
horticultural works. Lawn Mower, Watering cans, Spades, Khurpies, thatties, Hedge shear,
Secateurs, Shovel, Grass shear, Crowbars, Sprayers, Hose pipes, hand weeders etc. The
above mentioned list is an indicative only and not exhaustive. The requirement may vary
as per site requirement.

If the contractor uses the Company’s implements like lawn mower or sprayer, the following
hire charges will be recovered from the bills:

i) Electrical lawn mower : Rs. 50 per day or part there of
i) Hand mower : Rs. 25 per day or part there of
iii) sprayer : Rs .20 per day or part there of

However, the contractor should not claim such facility as a matter of right. Company may
spare such implements based on availability or deny the same due to non-availability or
any other reason which need not be disclosed to the contractor.

The contractor shall be responsible to do the maintenance work on all the days through
out his contract period. In case work has not been undertaken on any day , the penalty
will be imposed as per Annexure C.
If the contractor fails to maintain lawn, potted and ornamental plants, hedge,
edge, ground cover etc., in good condition and any mortality to the same, the
contractor shall pay compensation for the same at the rate of one and half times the cost
of restoration work.

The contractor will be supplied with water for gardening work free of cost at suitable
water points provided as per Company's convenience.

However, the contractor will have to make his own arrangements for those pipes etc., If
needed provision will be made in the estimate. SCCL does not guarantee the
uninterrupted supply of water and in case of any interruption of such supply, the
contractor shall be responsible for making alternate arrangement for watering.

The maintenance operation has little time gap depending on the growth and climatic
factors. Therefore, there may be more frequency in certain operations like mowing,
weeding etc., during rainy season. Though the operations are mentioned as number of
times/month, no extra money will be payable for more frequency. The objective is to keep
the garden in clean, growing and tidy condition.

43.8.10 No payment will be made for superficial arrangement of polybag plants in the name of

garden even in emergency situations.



439 Supply and protection of the Plant material.

43.9.1 The plants listed in the schedule only should be supplied, unless otherwise modified by the
Area Forest Officer, as per the specifications. Height of the plant is measured from the tip
of the bag or pot.

43.9.2 The cost of the plant material includes loading, transportation to the site, unloading etc.,
Transit losses or damages to the plants shall have to be borne by the contractors.

43.9.3 Only conditioned and healthy seedlings will be accepted. The seedlings should

stand erect without stake (for other than creeping varieties).

43.9.4 The grass should be weed free, length of the leaf blade should not be more than

2 inches from the top of the soil base.

43.9.5 The Company will demarcate and hand over the site to the contractor and also provide
water supply. The contractor has to make his own arrangements for tools and implements
like crowbars, spades, hosepipes, sprayers etc., and the required Labour.

43.9.6 He has to make his own arrangements for safeguarding the plants during the maintenance
period.

44.0 Definitions.

44.1 The contract documents consist of the Agreement, the General Conditions of Contract, the
Drawings and specifications including all modifications thereof incorporated in the
documents before their execution and the programme of work. These form the contract.

44.2 The contractor and the CGM/ GM or his authorised representatives are those mentioned as
such in Agreement; they are treated throughout the contract documents as if each were of
the singular member.

44.3 Written notice shall be deemed to have been duly served if delivered in person to the
individual or to member of the Firm or to an officer of the corporation for whom it is
intended or if delivered to or sent by registered post to the last business address known to
him who gives the notice.

44.4  The term "Work" of the contractor includes labour or material or both.

44.5 All the time limits stated in the Contract Documents are of the essence of the contract.

446 The existing laws in the area where the contract work is undertaken will be applicable to
the Contractor.

44.7 "Company" or S.C.Co.Ltd., means, the Singareni Collieries Company Limited, P.O.
Kothagudem Collieries represented by the CGM/ GM, area.

44.8 CGM/ GM means the officer Employed by the Singareni Collieries Company Limited,
incharge of the area of The Singareni Collieries Company Limited.

44.9 Authorised representative of the CGM / GM means the Area Forest Officer or any other
officer nominated by the CGM / GM.

44.10 "Owner" means the CGM/ GM of S.C.Co.Ltd, area.

ANNEXURE - A
SCHEDULE AND CALENDER OF OPERATION:

To be completed by
Description of work

PLANTATIONS

1 Clearance of misc. growth Evenly spreading, March to May
burning etc
2  Uprooting of stumps March to May




3  Digging of cattle-proof trench March to May
4  Ploughing June
5 Pitting June
6  Planting the seedlings in pits June or first week of July depending
on progress of Monsoon.
7  Sowing of seeds on OB dumps June - July
8 Replacement of causalities in the raising year of First week of August
the plantation
9 Replacement of casualties during June or July depending on progress
first year maintenance of Monsoon
10 Soil working to the seedlings November/December (if it is one
operation), September and
December (if there are two
operations).
11 Enumeration of planting points 100% August (after completion of planting)
12 Enumeration of survivals 100% November/December after soil
working to seedlings
13 Enumeration for height 5% at random November/December
14  Enumeration of survivals Summer season 15th June
15 Inter ploughing June-July and November- December
(if two operations are provided)
September- October (if one
operation is provided).
16 Brushwood/barbed wire fencing June
17 NURSERY
A Preparation of nursery site and sowing of primary
beds
B  Procurement of polythene bags
C Collection and preparation of soil mixture Nurs:ery development IS a
continuous process.
D Filling of bags
E  Transplanting into bags
F  Dibbling of seed directly into bags
G Replacement of causalities in the bags
H Shifting and
Grading
18 PARKS & GARDENS:
A preparation of site As instructed by the officer incharge
B  Planting
C Maintenance

ANNEXURE -B
PAYMENT SCHEDULE

1. Clearance of Misc. Growth:
One intermediate payment after completion of 50% of the work and final payment to the extent
of work done will be made after completion of work to the satisfaction of Forestry Officer.

2. Uprootal of Stumps:
One intermediate payment after completion of 50% of the work and final payment to the extent



10.

of work done will be made after completion of work to the satisfaction of Forestry Officer.

.C.C.P.T.&S.C.T:

One intermediate payment after completion of 50% of the work and final payment to the extent
of work done will be made after completion of work to the satisfaction of Forestry Officer.

. Ploughing & Inter Ploughing:

Full and final payment to the extent of work done will be made after completion of work to the
satisfaction of Forestry Officer.

. Seed Sowing & Agave Planting:

In case seed sowing and Agave planting is awarded separately, 1st 50% payment after
sowing & satisfactory completion of work and balance after certification by mine authorities
on performance.

. Seed Supply:
Full and Final payment after the total
supply of seed ordered and germination
test of the supplied seed.

. Supply Of Agave Suckers & Vettiver Slips :

Full and final payment after the total
supply of Agave suckers and grass slips.

8. Horticulture Works:
Payments once in two months after specific certification of each item of work by the Area Forest
Officer.

9. Nursery:
First payment after completion of bag filling. Two subsequent intermediate payments will be
allowed for the promising seedlings as per height and growth conditions. Final payment after
completion of contract to the satisfaction of the Area Forest Officer.
Afforestation Works: Payments shall be made at least once in two months for the quantum of

work done. All the works are to be check measured as and when completed and duly recorded in
the M.book as well as the Journal.

ANNEXURE C
LIQUIDATED DAMAGES

AFFORESTATION WORKS:

A) Delayed/ Incomplete execution:

If the contractor fails to complete the work within the stipulated period, he is liable to pay liqui-
dated damages, for such delay, not as penalty @ 1% per week on the value of contract left
incomplete subject to maximum 10% of the total contract value.

Liquidated damages will be imposed on the total value of the contract unless 75% of the value
of the contract is completed within the agreement period. Where 75% of the contract value has
been completed within the agreement period, liquidated damages will be imposed on the value
of the work left incomplete on the due date. However where in judgment of the company, the



B)

partly done work does not fulfill the operating need, liquidated damages will be imposed on full

value of the work.

Poor survivals:

i) Eucalyptus clonal & Misc. plantation: (By the end of the 1% vyear

Maintenance)

SIl. | Survival o
No. | % Liquidated damages
1 85.1 -90 | 1% of total executed value in addition to the cost of planting material below

the 90% limit.

2 80.1-85 |2 % of total executed value in addition to the cost of planting material below
the 90% limit.

3 75.1- 80 3% of total executed value in addition to the cost of planting material below
the 90% limit.

4 70.1-75 5% of total executed value in addition to the cost of planting material below
the 90% limit.

5 60.1- 70 10 % of total awarded value in addition to the cost of planting material below
the 90% limit.

6 <60 10 % of total awarded value in addition to the cost of planting material below

the 90% limit plus forfeiture of deposits and debarring contractors.

i)

i)

C)

Subsequent years maintenance of eucalyptus clonal & Misc plantations: ,
The contractor should show survivals of not less than 95% of the plants handed over to him.
In case of survivals less, the following liquidated damages will apply:

\ Year of maintenance Cost per plant to be recovered

Euc.clones Other species

2" year Rs 25 Rs 15

3 year Rs 50 Rs 25

4" year Rs 75 Rs 35

5" year Rs 100 Rs 50

6™ year Rs 125 Rs 70

7" year Rs 150 Rs 90

8™ year Rs 200 Rs 100

gt year onwards as per actual volume and market rates as approved by
Advisor(Forestry)

Avenue Plantations:

Survivals should be 100%. The plants with the specified height and growth conditions only will
be taken as survivals.

Less average height:

In case of less average height of the plants at the end of the contract period than the specified
height condition, the following liquidated damages will apply:

a) upto 0.5 mt less average height ... 1% of executed value of the contract
b) 0.5 mt to 1 mt less average height ... 2% of executed value of the contract
c) more than 1 mt less average height ... 5% of executed value of the contract

These height conditions may be relaxed for ornamental and other slow growing species at the
discretion of Regional Forestry Officer.



Il. HORTICULTURE WORKS:

Liquidated damages for violation of contractual obligations in case of Horticultural works

Sl.
No

Nature of violation

Liquidated damages recoverable from the
Contractor

1

Failure to remove weed growth as
and when required or as instructed
by Area Forest Officer

Failure to take up mowing/pruning as
and when required or as instructed
by Area Forest Officer

Wilted/dry/unhealthy appearance of
lawns/ plants due to less/no watering

The contractor shall be responsible for all
the works that are to be carried out during
the maintenance and if any neglection is
found during the contract/maintenance
period, a minimum of 2% to 10% of the
profit of the agency will be levied as penalty
for each violation.

Failure to take up fertilizer/pesticide
application as per schedule or as
instructed by Area Forest Officer

Delay in land preparation beyond the
scheduled time

Causalities of plants(or)
lawns

gaps in

The contractor shall be responsible for all
the works that are to be carried out during
the maintenance and if any neglection is
found during the contract/maintenance
period, a minimum of 2% to 10% of the
profit of the agency will be levied as penalty
for each violation.

PART-A (Cost Components,Single/One time Operations,Misc.works & Vermicompost
production)

| Total-A

| 13,46,660/-

I/We agree to carry out the work at the estimated rates mentioned against the above items
for Part-A, at an overall uniform percentage

1. of (+)

2. of (-)

3.

% (In words

% (In words .........cueneee.

............... percentage only ) ABOVE.

................ percentage only ) BELOW.
OR
AT PAR with the estimated rates only.

Which will be firm till completion of the work.

PART-B (Regular Maintenance works )

Total-B

15,55,962/-

Grand Total (A+B)

29,02,623/-




Terms and conditions:
i. The above estimated rates are arrived by SCCL through FDIS.
ii. All Labour components like watering, weeding, shifting, grading, Watch and ward, Technical

Maistries, etc., which are purely labour oriented and are regular/periodical in nature that are in the
estimate are included.

iii. The bidder is not allowed to quote any premium for this part.

The evaluation of the tender will be based on the total value of the work
(Part-A + Part-B) and accordingly the L-1 agency shall be arrived



