Forestry Department
Kothagudem

Ref.No.KGM/FTY/A/2025/ 363 Date.22.04.2025

NOTICE INVITING TENDER
(Open tender)

Tenders are invited by the undersigned from the seed supply agencies for the work
“Supply of Leguminous Seeds and Agave suckers etc., for reclamation of Over
Burden (OB) dumps of Kothagudem area during the year 2025 planting season” in e-
procurement mode (2 cover system). Please quote your rate Per Kg of seed / Per No.
Agave sucker including transportation cost i.e. FOR destination basis.

Approximate | Earnest Time Period

Tender )
Sl. Enquiry No. | Name of the Item Quan_tlty Money
No & Date _ Required [?eposﬂ
(in Kgs./Nos.) | (inRs.)
1 | KGM/FTY/A/ | Sesbania grandiflora 230
2024/5, Crotalaria juncea 500
dt.22.04.2025 | Albizia 180 One Month
Odoratissima from the date of
Babul 710 28,700/~ | commencement
Red gram 400
Stylosanthes hamata 2000
Agave suckers 160000

Note: The quantities of above seeds may increase/decrease as per the field requirement.

. The tender shall be two parts namely Technical bid and Price bid. Technical bid shall
contain documents support of EMD and other relevant documents. In price bid, the
bidders should quote their rates as listed above and as per format given in e-portal. The
bidders who qualify in the Technical Evaluation only will be considered for price bid
evaluation, on approval of competent authority.

. Interested bidders should participate by uploading relevant documents in e-portal along
with the EMD as mentioned shall be paid online or by Challana generation through any
Nationalized bank in favour of The Singareni Collieries Company Limited, Kothagudem.
The EMD submitted shall be valid for the entire period of the contract from the date of
opening of the tender.

. The tenders are allowed to submit the bids from the date of publishing the tender notice
till 03.00 PM on 08.05.2025. The Technical Bid (Part-1) of the tender will be opened on
the same day i.e.,, on 08.05.2025 at 04.00 PM and price bid will be opened on
10.05.2025 at 04.00 pm in the Office of Addl.G.M (Forestry), Kothagudem Corporate.
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The bidder shall upload all the required documents / certificates/ statements. The bidder is
liable to be disqualified and blacklisted, if false information is furnished in the forms/
certificates/ statements submitted in proof of qualification requirements and misled the
company.

Technical bid will be opened on the due date. The price bid of only those tenderers, who
are found qualified in technical bid will be opened after technical evaluation of the bids is
completed. The date of opening of price bid mentioned is only indicative date. In case of
any extension of last date for submission of bids / date of opening of technical bids,
suitable corrigendum will be released in the e-procurement platform.

The Earnest Money Deposit will be refunded through e portal to the unsuccessful tenderer
only after finalization of the L1 tenderer.

The Company reserves the right to cancel/ withdraw whole or part of the above mentioned
works without assigning any reason what so ever.

The Company employees should not participate in tenders either directly or indirectly.

. Before quoting the rates, the bidders are advised to go through the NIT, Terms &

Conditions, Estimate thoroughly. Bidders shall quote their rate in the online format for
each item of work, i.e. Rate contract system

Though registration certificate is shown as mandatory in documents required screen, it is
not applicable for this work.

Though possessing of turnover, liquid assets/ Credit facilities is shown as mandatory in
eligibility criteria screen, the same is not applicable for this work.

In the PQ stage, the bidders need not submit data for following parameters in the given
format.

a) Key critical equipment

b) Previously executed works

c) Work done as a prime contractor

d) Key personnel

e) Works on hand / Tendered details

f) Eligibility criteria.

The O/o. Dy. General Manager (Forestry), Corporate may be contacted for more
details. Phone N0.08744-235990.

The Conditional tenders will not be accepted.
The cost of the seed / plant material including loading, transportation to the site,

unloading etc., Transit losses or damages to the seed / plant material shall have to be
borne by the contractor.
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16. All the taxes will be borne by the bidder like viz; GST, IT , TCS, etc., from time to time
as applicable.

17. Notwithstanding to anything stated above, The Singareni Collieries Company Limited
reserves the right to assess the capability and capacity of intending tenderers to perform
the contract.

18. The General terms and conditions furnished in the tender will also be applicable wherever it is
deemed fit for the seeds and agave suckers supply work.

Special conditions:

a) The seeds / Agave suckers have to be supplied to Kothagudem area, SCCL.

b) The Supply of seeds shall be done as directed by the I/C Forestry officer of
Kothagudem area, SCCL in the given tender period (1 (One) month). The agency
should carry out the works accordingly.

c) The quantities of plant material to be supplied have been assessed based on ocular
estimation only and they may vary while executions i.e., increase/decrease as per
the field conditions.

Sd/-
General Manager/KGM (A).

c.C.

G.M (Env & Forestry-FAC).
SO to G M /KGM Area for information please
AGM (F&A)/KGM Area

All Area Forest Officers
All Area Civil Depts } With a request to display the tender notice
on the notice boards



Annexure - A

Annexure -A
Seeds and Agave seeds requirement to Kothagudem area

I\Sl:) Name of Seed Qty
1 | Sesbania grandiflora 230
2 | Crotalaria juncea 500
3 | Albizia Odoratissima 180
4 | Babul 710
5 | Red gram 400
6 | Stylosanthes hamata 2000
7 | Agave suckers 160000




GENERAL TERMS AND CONDITIONS

The General terms and conditions furnished in the tender will also be applicable wherever it
is deemed fit for the seeds and agave suckers supply work.
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SCOPE OF WORK:

Provision of labour and implements: This contract includes all labour, material,
tools, implements and every other things necessary for carrying out and completing
the works in conformity with the plans and specifications (herewith attached),
descriptions and instructions as may from time to time be furnished while the work
IS in progress.

Detailed drawings and instructions: The Chief General Manager / General
Manager or his authorized representative shall furnish with, reasonable promptness
additional instructions, necessary for the proper execution of the work. The work
shall be executed in conformity therewith and the contractor shall not do work
without proper drawings or instructions in writing.

If the tenderer has any doubt as to the meaning of any portion of the terms and

conditions of contract or the specifications, he shall submit particulars to the
company in writing before submitting this tender within the stipulated time for
getting necessary clarifications.

Before quoting their overall uniform percentage or rate, they shall enquire and
inspect the site of the proposed work, study the physical conditions prevailing at the
site, sufficiency and means of transporting all materials, labour, water and any other
matters or things required in connection with the work. Tenderers are also expected
to have previous experience of similar works executed.

TENDER OFFERS:

The tenderer shall submit the offer only in the prescribed tender schedule issued to
him. No alterations (additions or deletions) shall be made to the tender schedule,
conditions of contract, specifications, schedule of approximate quantities etc. Offers
submitted in any other form (other than schedule issued to them) shall be summarily
rejected.

The tenderer should clearly quote his percentage on the Company's estimated rates
i.e. (+) overall uniform percentage above estimated rates OR (-) overall
uniform percentage below estimated rates OR AT PAR with the estimated rates
and also the amount in figures and words.

Whenever estimated rate is not provided in the schedule, the tenderer should
quote his own rate in the appropriate column for carrying out the specified works
per unit of the work as mentioned in the schedule.
Tenderers must quote their percentage rate as well as the amount both in WORDS
and FIGURES. In case of any discrepancy between the words & figures, the
words shall prevail. No further correspondence in this regard will be entertained.
The rate quoted shall be firm till completion of contract.
The tender shall be valid for FOUR MONTHS from the date of opening of
tender.
Information on the following is to be furnished along with the tender.
a) Names and addresses of the partners/Directors, if the tenderer is a
Partnership Firm/Company.
b) Banker's names and addresses and
c) Income tax permanent account number
d) full and correct postal address with pin code etc.,to which all
communications should be sent. The responsibility to receive promptly all
the communications sent to him rests fully on tenderer himself.
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The tender will be treated as incomplete, if
a. The tenderer fails to quote his percentage on the Company's estimated rates
or his own rate, as the case may be for all parts or Part of the tender
schedule.
b. any of the over writings, corrections, alterations in the rate quoted are not
attested by the tenderer with full signature.
c. the tender is not accompanied by the EMD.
Incomplete tenders will be rejected out-right and no further representation in this
regard will be entertained.
Conditional tenders will not be accepted.
DISCOUNT TENDERS:
Discount tenders with more than 10% (Ten percent only) of estimated value will not
be accepted.

In case of discount tenders of above 5% and upto 10% of estimated value, tenderers

shall enclose copies of certificate of previous experience of having carried out
similar work of similar magnitude, in any of the Government Dept / public sectors
undertakings/ reputed private firms along with the offer. The successful tenderer
shall pay additional Security Deposit in the form of demand draft / banker’s
cheque drawn in favour of SCCL depending on the extent of discount as detailed
below, before executing the agreement.

1) discount from 1% to upto 5% : 2% of Tender value

ii) discount of above 5% to 10% . 3% of Tender value
In case, more than one lowest tenderer quote the similar discount rate up to 10%
(Ten percent only), the work will be awarded by drawing the lottery among such
tenderers.

In case more than one tenderer quote the same PAR/ premium rate, negotiations will
be conducted with all of them to ascertain the final rate. In case of tie, the work
will be awarded by drawing lots.

It is the responsibility of the tenderer to be present at the time of tender opening and
drawing of lots. If he or his authorized representative is not present at the notified
time, the decision of SCCL shall be final and binding on him. No subsequent
representation will be entertained in this regard.

SCCL reserves the right to negotiate with L1 tenderer.

If the L1 tenderer backs out of the contract before concluding the agreement,
Company has got the right to negotiate with L2 tenderer.

SCCL reserves the right to accept or reject any tender or all tenders without
assigning any reasons thereof.

AGREEMENT BOND: Once the tender is accepted and award letter is issued, the
successful tenderer shall execute an agreement with the Company on non-judicial
stamp paper of Rs.100 within 10(ten) days from the date of the award letter or
before the commencement of work, whichever is earlier.

DEPOSITS:

Earnest Money Deposit (EMD) :

EMD @ 5% of estimated value or the amount as indicated in the tender schedule
should be paid at the time of submitting the filled in tender schedule.

EMD can be paid in the form of F.D.R. / Demand Draft / Bankers cheque duly
endorsed in favour of SCCL. The FDR should be valid for the entire period of
contract.

The EMD of the unsuccessful tenderers will be refunded after tender opening.
The EMD amount of the successful tenderer shall be released only after
satisfactory completion of contract period.

Security Deposit (SD) :



10.2.1 In addition to the EMD paid at the time of submitting the tender, the successful
tenderer has to pay the Security Deposit amount at 5% of tender value. The
amount has to be paid before commencement of the work/before concluding the
agreement, whichever is earlier in through DD/FDR/Bankers cheque.

10.2.2  Security Deposit amount will be released in the final bill.

10.3 Request for adjustment of pending bills amount, EMD, S.D. of the other works
of the Company towards EMD and S.D. of this tender will not be accepted.

10.4 No interest will be paid on the EMD or SD deposited with the Company.

11.0 CONTROL OF WORK:

111 The works are to be conducted under the sole control and direction of CGM/ GM
or his authorised representative. The whole of materials are to be of the best
description of their respective kinds and both workmanship and materials shall
be of good quality.

The Contractor shall when required, furnish satisfactory evidence of the quality of
materials he is using.

11.2  Everything necessary including materials, labour, tools, equipment, and
transportation is to be provided and paid for, by the contractor, so that the work
may be completed and perfect at its conclusion, to the entire satisfaction of the
CGM/GM or his authorised representative, who shall have power to reject any
materials or labour during the progress of work which he may deem improper or
to remove any person in the Contractor's employment, of whom he may
disapprove, and the contractor is to supply alternate material or labour which shall
meet the approval of the CGM/ GM or his authorised representative.

11.3  The Contractor shall furnish for approval all samples as directed. The work shall
be in accordance with the tender schedule.

11.4  The contractor shall keep each one copy of all specifications of the work in good
order available at site.

120 EXECUTION OF WORK:

12.1  The successful tenderer shall complete the work within the stipulated time and as
per the calendar of operations given in Annexure A and specifications prescribed
in the tender document. The calendar of operations may be changed, modified or
altered by the Area/ Regional Forest officer, as and when necessary based on
weather/ climatic conditions.

12.2  The contractor shall also seek the directions from the Area Forest Officer from
time to time for commencing the planting and other operations and complete the
same within the prescribed time.

12.3 The contractor should inform immediately about the date of commencement of the
work in writing to the Area Forest Officer without any delay.

12.4  The contractor or his agent duly authorized by him should be present during the

period of planting at site or whenever required during other operations.

12.5 The species composition mentioned in the schedule is only tentative and subject to
change as per the field conditions at the discretion of the Area Forest officer,
which will be communicated to the contractor.

12.6 The contractor is responsible not only for carrying out individual operations timely
as per the specifications but also responsible for overall success of the work.

127 The work shall be executed by following the generally accepted

silvicultural/Horticultural practices, even if the same are not specifically
mentioned in the schedule.

13.0 The company shall not be responsible for any compensation of losses or damages
incurred by the contractor except under Force Majeure conditions.
Force majeure clause: The force majeure conditions are such as civil commotion,
natural calamities, war, delay in handing over the land (documentary evidence
shall be submitted) and landslides in OB dumps (Project Officer concerned and
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Area Forest Officer shall certify the extent of damage and casualties) which are
beyond the control of the contractors.

The contractor at his own cost make / form and maintain whatever temporary
arrangements, that he may require for bringing any material or equipment to the
work, or arrange for hutment or camping of his labour and staff including
sanitation of the Locality and no extra charge will be allowed or paid by the
SCCL on account of any such arrangements.

The Company shall not be responsible for any accident occurring to his workmen
or any other person during the progress of the work. The company will not be
liable to pay the compensation to the workmen employed in the execution of the
work by the contractor under Workmen Compensation Act. The contractor should
also comply with all safety regulations as per the Mines Act in force.

Company shall not pay any compensation what so ever towards idleness of
contractor's labour and equipment etc.

The Contractor shall arrange required tools and equipment for execution of the
work.

The Contractor shall continuously maintain adequate protection of all his work
from damage and shall protect the owner's property from damage or loss arising
in connection with the contract. He shall make good such damages or loss except
such as caused by agents, or employees of the owner in the interests of the
Company. He shall provide and maintain all facilities for protection, as required
by local condition.

SUB-CONTRACTS: No work forming part of this contract work is to be
subleased by the Contractor.

If the contractor is required to supply daily labour for any work not provided in the

estimates, he should do so on an order from the General Manager or his
authorised representative in writing and must see that muster rolls maintained by
him are duly verified at once by an agent appointed by the CGM/ GM otherwise
claims subsequently preferred by the contractor in absence of this verification will
not be admitted. Payment for all such supply of labour on muster basis will be
made at schedule rates.
All labour employed on muster basis or employed on contract basis shall be
deemed as Contractor’s staff and no benefit granted to colliery labour shall apply.
It is the responsibility of the contractor to indent for the fertilizers as per schedule
and pesticides as and when required for application in-site under the supervision
of Forestry staff.
WATER AND POWER:
Wherever watering is to be done to the plants, water source shall be provided by
the Company at available places at free of cost. However, in case of any
unexpected breakdowns in water supply, the contractor shall make his own
arrangements for watering the plants at short notice at the Company’s approved
rates as on the date.
Whenever electrical equipment is to be used, the power supply will be arranged by
the Company at free of cost. The contractor should ensure safety of the operators.
However, the company is not responsible for any failure in its supply and
contractor cannot claim any damages on account of the same.
CORRELATION WITH OTHER AGENCY OR CONTRACTOR: During the
period of contract, if any special jobs are required to be done through any other
agency or through the department, the Contractor will have to co-ordinate his
activities with those of the other agency or department.
INSPECTION OF WORKS: The CGM/GM and his authorised representative
shall at all times have access to the work whether it is in preparation or progress
and the contractor shall provide proper facilities for such, access and for
inspection. Inspections required by the specifications shall be promptly made by




the CGM/ GM or his authorised representative and where practicable at the source
of supply.

25.0 ALTERATIONS AND ADDITIONS TO WORK: The CGM/ GM or his
authorized representative without invalidating the contract, may order extra work
or make changes by altering, adding to or deducting from the work, the payment
on this account being adjusted accordingly. All such works will be executed under
the conditions of the original contract except that any claim for extension of time
caused there by shall be adjusted at the time of ordering such a change.

Claim for such an extra work or change shall however be supported by a written
order, from the CGM/ GM or his authorised representative.

The value of such extra work or change by way of addition or deduction shall be
determined on the basis of tendered rates of the contractor applicable to actual
measurements as certified by the authorised representative of the CGM/ GM. In
items where tendered rates are not applicable the value of work shall be
determined on the basis of actual working cost as determined and approved by the
CGM/ GM before starting the work.

26.0 CLAIM FOR EXTRA WORK: If the contractor claims that any instructions by
drawings or otherwise involve extra cost beyond this contract, over his tendered
rates he shall give a written notice to the '‘Company' within a reasonable time and
in any event before proceeding to execute the work. No such claim shall be
accepted unless so made.

27.0 DEDUCTIONS FOR UNCORRECTED WORK: If the CGM/ GM or his
authorised
representative deem it expedient to correct work which is not done in accordance
with contract, as equitable deduction base on the method of computing the value of
the work in Article 10 above , shall be made from the Contractor's bills.

28.0 The contractor should remove all the temporary sheds and other structures erected
by him for execution of work as soon as the work is completed and the used site
should be leveled and restored to original condition at his cost otherwise the
final bill will not be released.

29.0MEASUEMENT OF WORK:

29.1 The quantities indicated for the purpose of calling tenders is only approximate and
therefore the payment will be restricted to the actual quantities after due
measurements.

29.2 The contractor shall attend joint inspection of the work being carried out by him
whenever required by the Company authorities.

29.3 It is the responsibility of the contractor to sign in the measurement book on
completion of each item of work and on being recorded in the Measurement Book.

29.4 Measurement of the work done will be made according to the progress of the work
and the same shall be valued according to the awarded rates

29.5 The contractor shall provide all assistance required by the CGM/ GM or any person
deputed by him, in making out or measuring the work, all stacks, pegs, lines and
all other apparatus that may be required and the contractor is to execute the above
at his own cost and charges.

30.0 MEASUREMENTS, PAYMENTS, ADVANCE AND DEPOSITS:

30.1 Measurements of the work done will be made as per payment schedule or later
according to the progress of the work, by the authorised representative of the CGM/
GM or his staff, and the same will be valued according to the schedule of rates.

30.2 But all such intermediate payments shall be regarded as payments by way of
advance against the final payment only and not as payment for work actually done
and completed., and shall not preclude the requiring of bad, unsound and
imperfect or unskillful work to be removed and taken away and redone, or be
considered as on admission of the due performance of the contract or any part




thereof, nor shall it in any way vary or affect this contract or the powers of the
CGM/ GM or his authorised representative.

30.3 The contractor shall not be entitled to interest upon any payment, in arrears or
upon and balance which may on the final settlement of his account be found due to
him.

30.4 Subject to Clause N0.30.2 above, payments will be released as per the payment
schedule for different works given at Annexure B.

30.5 All applicable Central and State Government taxes and royalties and works contract
taxes will be deducted at source as per the direction of the Government from time
to time from the bills of the contractor as detailed in clause No. 31

30.6 If the executed quantities exceed the estimated quantities, payment shall be restricted
to the approved quantities and payments for the excess quantities will be released
after due approval of the competent authority.

30.7 Amounts due to the company from the contractor, if any will be recovered from the
contractor’s running or final bills or any amounts due from the company.

31.0 ROYALTIES, RENTS, TAXES, PERMITS AND LICENCES:

31.1 The quoted offer must include all types of state and central taxes and duties etc.,
including VAT on works contract and Seigniorage/Royalty charges.

31.2 The contractor shall pay all royalties, rents, taxes, and license and permit fees etc.
Permits and licenses of a temporary nature necessary for the execution of the work
shall be secured by the Contractor.

31.3 SCCL does not have any quarry lease for Sand etc., It is the contractor's
responsibility to get necessary permits directly from the Government and procure
the materials of Good quality as approved by the Department. The contractor shall
be responsible to produce documentary evidence for having paid the Seigniorage
Fee and Cess to the Government as otherwise the Seigniorage Fee and Cess will be
recovered from the bills and paid to the Government as per the charges and Cess
prescribed by the Government from time to time.

31.4 The Seigniorage/Royalty charges on minerals applicable as on date are given below:

SI.No 'I:I/?me of the Minor Rate of Seigniorage Fee
ineral
1. Murram/Gravel/Ordinary Rs. 20/- (Rupees twenty) per Cubic
earth Metre.
2. Ordinary sand Rs. 36/- (Rupees thirty six) per Cubic
Metre.

Subject to clause (31.6), any increase in Seigniorage/Royalty charges during the
execution of the contract shall be reimbursed by SCCL.

315 VAT on works contract will be recovered at source as per section 22(G) of the
APVAT Act 2005 as amended from time to time from the bills of the contractor.
At present, 5% is to be deducted from the contractor's bills at source.

31.6 Any increase in Seigniorage/Royalty charges after expiry of the original due date
of completion as per contract shall be to the contractor's account.

31.7 Any advantage accrued to the contractor due to reduction in Seigniorage/Royalty
charges during the period of contract shall be passed on to SCCL.

31.8 As per APVAT Act 2005, every contractor who is doing works contract shall
register himself as a dealer under the APVAT Act or otherwise he is liable for
penalty. The Tenderer should invariably quote TIN number as per APVAT Act,
otherwise the Company has the right to reject the application/tender summarily.
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TIME WITHIN WHICH CONTRACT IS TO BE COMPLETED:

Time is essence of the contract.

The contractor shall satisfactorily execute and complete the work in strict
accordance with the plans, specifications enclosed herewith and instructions issued
by CGM/ GM or his authorised representative from time to time and execute the
work within the period as per the schedule of operations give by the Company at
the time of concluding the Agreement for completing various items of work given
in schedule of quantities.

If the contractor fails to execute the work within the stipulated time or fails to
show substantial progress as per the schedule of operations give by the Company
at the time of concluding the Agreement on various items of work given in
schedule of quantities, the SCCL is at liberty to order the contractor to discontinue
the work forthwith and to get the balance work executed at reasonable rates
through any other agency but at the contractor's cost and also to recover liquidated
damages from the contractor's bills

If the contract be delayed at any time in progress of the work by any act or cause
beyond the contractor's control or by delay authorised by the CGM/ GM or his
authorised representative, then the time of completion shall be extended for such
reasonable time as the CGM/ GM or his authorised representative may decide.
OWNER'S RIGHT TO DO WORK: If the contractor neglects to execute the
work properly or fail to perform any provision of this contract, the CGM/ GM or
his authorised representative after one day written notice to the contractor may,
without prejudice to any other remedy he may have, make good such deficiencies
and may deduct the cost thereof from the payment, due to the Contractor (provided
that the CGM/ GM or his authorised representative shall approve both such action
and the amount charged to the contractor).

OWNER'S RIGHT TO TERMINATE CONTRACT: If the contractor fails to
abide by the conditions of contract, if he should persistently disregard the
instructions of the CGM/ GM or his authorised representative or if he should be
adjudged bankrupt or if he should make a general assignment for the benefit of his
creditor, then the CGM/ GM without prejudice to any other right of remedy and
after giving the contractor Seven days written notice, terminate the contract and
take possession of the premises and of all materials etc., and finish the work by
whatever method he may deem fit. The Contractor will be responsible for all
losses and damages incurred by the SCCL in this respect

The CGM/ GM also reserves the right to terminate the contract at any stage or
suspend the work without assigning reasons if in his opinion, it is considered
necessary to do so. On receipt of such notice the Contractor shall submit within 24
hours of receipt of the notice at site a complete list of his commitments for settling
the same by the company within a period of one month. The CGM/ GM may
allow up to a maximum of 7 days after issue of the notice for continuing the work
to enable using up by the Contractor as far as possible the materials at site or in
transit.

36.0 REPAIRING DAMAGE BY CONTRACTOR: The contractor shall promptly

remove from the premises all materials condemned by the CGM/ GM or his
authorized representative as failing to conform to the contract, whether
incorporated in the work or not, and the contractor shall promptly replace and re-
execute his work in accordance with the contract and without expense to the
Company.
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ACTION WHERE NO SPECIFICATION: In the case of any item of work for
which there is no mention in the Forest Schedule of Rates / Company SR, the work
shall be carried out in all respects in accordance with the instructions and
requirements of the CGM/ GM or his authorised representative.

APPLICATION OF VARIOUS ACTS AND OTHER LABOUR
LEGISLATIONS: It shall be the responsibility of the Contractor to strictly adhere
to all the requirements under the various labour laws and other enactments as may
be applicable to the work and labour from time to time including the following.

It is mandatory for the contractor to comply with the provisions of the Coal Mines
Provident Fund scheme or Employee Provident Fund scheme as applicable to the
contract labour engaged in the subject work and accordingly, the contractor shall
have applied for registration with Asst./ Regional Provident Fund Commissioner
and obtained an independent Provident Fund code number allotted by the
Asst./Regional Provident fund commissioner.

Responsibility of the contractor to implement provisions of Minimum Wages Act:
The contractor shall pay minimum wages to his workmen as prescribed by the
State Government from time to time under the Payment of Minimum Wages Act,
1948. It shall be the responsibility of the contractor to quote his rates to the present
work taking future enhancement of minimum wages by the State Government
while submitting his quotation. The contractor is not entitled to claim any
compensation from the Company due to enhancement of minimum wages during
the subsistence of the contract and its extended period.

BRIBES ETC. The Contractor or any one on his behalf shall not canvas, pay, give
or offer reward of gratuity to any employees of S.C.Co.Ltd., or else the General
Manager will be at liberty to cancel the contract and forfeit the EMD lodged with
his tender.

Company employees should not participate in the tenders either directly or
indirectly. If it is found at a later stage that the contractor is a Company employee,
the contract will be terminated by forfeiting his deposits and all the money due in
performance of the works besides initiating disciplinary proceedings as per
Company’s standing orders

LIQUIDATED DAMAGES FOR LATE EXECUTION, POOR GROWTH
AND LESS SURVIVAL.:

The works have to be carried out strictly as per schedule and executive
instructions given by Area Forest Officer. For any non-performance / delay in
execution of the works, the contract will be terminated by forfeiting his deposits
and withholding the payments to the extent the work is sub-standard or
incomplete. SCCL shall arrange for completion of the balance works by engaging
an alternate contractor/ other sources at the risk and cost of the contractor. Any
additional cost incurred by the SCCL in this respect will be recovered from the
pending bills of the original contractor. In such case, the original contractor will
be debarred / blacklisted from participating in the future works in the Company.

41.2 The plantation and horticultural works are strictly time bound and any delay affects

the survival and growth of plants. If the contractor fails to complete the work
within the stipulated period or fails to show the survival percentages as per the
agreement, he is liable to pay the liquidated damages, not as penalty as per
Annexure C.



41.3 Such liquidated damages will be deducted from the bills payable to the contractor.

41.4

41.5

41.6

41.7

41.8

42.0

43.0

For arriving at survival percentages, the plants with specified height and growth as
indicated in the payment schedule in Annexure B only shall be considered as
survivals and mere existence of the plants will not qualify for payment.

The contractor has to show at the end of the 1% year maintenance, a minimum

survival of 90% plants in case of Block plantations and 80% plants on OB dump

plantations. In case of contracts from 2" year maintenance onwards, the contractor
has to show, at the end of the contract period survival of all the plants handed over
to him at the beginning of the contract. In case of Avenue and Horticultural plants,

100% survival should be shown during the entire period of contract.

Whenever survival percentages fall below the percentages mentioned in clause (d)
above, due to poor maintenance by the contactor or thefts of the plants/ trees due
to insufficient protection provided by the contractor, liquidated damages shall be
recovered from him as per Annexure C

The contractor should submit his enumeration list at specified time and also
invariably at the end of the contract period for verification by the Area Forest
Officer. The contractor should be present at the time of verification and sign the
verification report. In case of failure by the contractor to do so, survivals will be
decided by the Company based on the verification report of the Company officers
attested by two witnesses and the same will be binding on the contractor.

In case of less survival due to reasons beyond the control of the contractor covered
under Force Majeure conditions or because of the damages caused by the
Company’s activities with due certification thereof from the Company’s officers,
the amount spent by the contractor till the date of damage shall be paid and the
damaged plants/ quantity will be deducted from the planting stock for that contract
after certification by the Area Forest Officer with due justification.

SETTLEMENT OF DISPUTES:

Any dispute or difference of opinion arising between the CGM/ GM or his
authorised representative and the contractor in respect of the drawings,
specifications , measurements, manner of executing or anything connected with
the work, not specially provided for herein under the specifications or in respect of
the meaning of any clause of these General conditions shall be adjudicated by the
arbitrator nominated by C&MD., of SCCL for the disputes costing up to
Rs.50,000/- and shall be binding on all parties without any reference or appeal to
any other person whatever.

However, the claims above Rs.50,000/- in value shall be decided by 'CIVIL
COURT' of competent jurisdiction and not by arbitration.

The parties raising the dispute shall request the C&MD of the Company to
nominate an Arbitrator. If C&MD of the company does not nominate an arbitrator
within one month of receipt of notice, the arbitration agreement automatically
lapses. The parties have to approach 'CIVIL COURT' of competent jurisdiction
for deciding the claims.

DETAILED SPECIFICATIONS & SPECIAL CONDITIONS

43.1 Clearance Of Miscellaneous Growth:

43.2

The weed growth should be cut to the ground level. All the cut growth should be
either burnt or dragged outside the plantation site and the site should be kept clean.
Uprootal Of Stumps:

43.2.1 The contractor should uproot mechanically all the stumps. All the uprooted

material should be taken outside the plantation area at his cost.

43.2.2 For uprootal, the excavators of 90HP and above capacity with 0.90 cum bucket

should be used.

43.2.3 Left over stumps, if any, after mechanical uprootal shall be uprooted manually, the

resultant pits due to such uprootal of stamps shall be filled up with the soil.

43.2.4 All the stumps shall be uprooted to a minimum depth of 45 cms.



43.2.5 Entire area demarcated for raising the plantation and handed over to the contractor

shall be uprooted without leaving any gaps excepting such patches/areas which
are identified and demarcated on the ground.

43.2.6 The area for uprootal should be inspected before submitting the quotation. No

43.3.0
43.3.1

43.3.2

43.3.3

43.4
43.4.1

43.4.2
43.4.3

43.4.4

43.4.5

43.4.6

43.4.7

complaints or objection what so ever will be entertained once the tender is
submitted.

Digging Cattle Proof Trench & Staggered Contour Trench:

The cattle proof trenching should be done strictly according to the specifications
and dimensions prescribed in the schedule with poclines only.

The embankment should be made neatly and as per the specifications
and dimensions prescribed in the schedule, failing which 20% of the
executed value will be deducted from his bills.

The design and specification of the trench is given below

Top width-2.0M , Bottom width-2.0M, Depth-2.0M, Gap between trench and
mound-1.0M

Ploughing And Inter Ploughing:

Ploughing and inter-ploughing should be carried out with heavy-duty tractor of 45
HP and above capacity fixed with 3-disc plough/FMB as directed by Area Forest
officer

Direction of ploughing should be across the slope.

Ploughing should be carried out to a depth of 30 cm in the soil in the
straight lines over the entire plantation area in an orderly and regular
fashion, excluding those patches marked out.

The Company reserves the right to stop ploughing, if it is found that the
moisture in the soil is insufficient resulting in unsatisfactory ploughing.

The intending tenderers may inspect the plantation area referred in the
schedule, in advance by contacting the Forestry Dept.before filing
tenders. No complaints or excuses will be entertained in this regard
pertaining to nature of land, soil, vegetation or hardship once the tender
IS accepted.

The extent of area shown in schedule is only tentative for indicating the
approximate extent of area to be ploughed.

Interploughing, should be carried out leaving a space of 0.50 M on either side of
planting row without causing damage to the plants.




43.4.8 If any plants damaged in the course of ploughing, the amount as assessed by the
Company will be recovered from the contractor. In case of any disputes the
decision of Area C.G.M / G.M s final and binding on the tenderer.

43.5 Nursery

43.5.1 The seedlings should be grown to a minimum height of 60cm to 1 mt by june for
the new stock except for the slow growing species like Feronia, Pongamia,
mahua, Ornamental plants etc., and the plants which have been dibbled/
transplanted late as per executive instructions of the officer concerned in writing.
The seedlings should be sturdy, healthy, erect with vigorous growing tips and
sound root system i.e., devoid of coiled, damaged, decayed, injured and
protruding roots or rootlets. The polybags containing seedlings should be free
from damages, tearings etc., with ball of earth intact to the brim of the bag,
compact, erect, elastic, clear of weeds with roots firmly entrenched in ball of
earth. Payment will not be made for the seedlings, which are not grown to these
specifications.

43.5.2 The contractor should protect the structures and fixtures like watchman shed,
workers rest shed, over head tanks, sumps, pipelines, electrical power lines,
barbed wire fencing, drainage , trees etc. ,existing in the nursery. Damages to
these structures and fixtures if any will be assessed and the cost will be recovered
from the bills of contractor.

43.5.3 The contractor shall arrange for cleaning the surroundings of the nursery as and
when required or as per the directions of nursery in charge. The internal roads,
inspection paths, sumps etc., in the Nursery should also be maintained clean, free
of weed and other misc. growth. The whole nursery area including garden and its
surroundings should be maintained free from unwanted growth, weeds, shrubs
etc.,

43.5.4 The contractor should stack the sieved material like Farm Yard Manure,
Red earth, sand and get it checked by the officer in charge before
filling in the bags. The residual material should be disposed immediately
out of the nursery site.

43.5.5 The contractor should arrange for issue of the seedlings as per challans
issued by the Nursery in charge or his/her authorized representative during the
period of his contract. The contractor should give the account of seedlings
distributed from the Nursery at the time of final bill.

43.5.6 It is the responsibility of the contractor to sign in the measurement book
every month or as and when required by the nursery in charge.

43.6  Extraction Of Plantations:

43.6.1 No trees other than those shown by the Area Forest officer or his representative
shall be cut.

43.6.2 All the felled material should be cut in to required sizes with saw only.

43.6.3 Any timber should not be taken outside the plantation area without proper
documents issued by the Company.

43.6.4 The Contractor should bring his own tools and implements.

43.6.5 All the standing growth or felled material should be protected by the contractor.
Any theft or loss of material due to not taking sufficient protection measures will
attract the penalty of 5 times the market value of the produce as decided by the
Advisor(Forestry).

43.6.6 All the material loaded in to the vehicles at the plantation site should be handed
over at the destination without any damage or loss to the material and proper
acknowledgement from the receiving stores should be submitted for getting
payment.

43.6.7 Coppice cutting operation should be carried out as indicated in the schedule.



43.7 Supply Of Seed, Agave Suckers and Grass Slips:
43.7.1 The material should delivered at nursery site with due acknowledgement.
43.7.2 The payment will be made after germination test of seed.

43.7.3

43.7.4
43.7.5
43.7.6
43.7.7

43.8

43.8.1

43.8.2

43.8.3
43.8.4

43.8.5

43.8.6

43.8.7

43.8.8

43.8.9

43.8.9

Supplied seed should be fresh, viable, sound and free from other inert
material. Stylo hamata seed should be fresh and dehusked without any soil
contents.

Seed should be supplied as per delivery schedule.

Agave suckers should be of minimum 2.5 Cm thickness.

Agave suckers should be stacked in the site shown in lots of 10,000 Suckers.
Vettiver/Grass slips should be cut to a height of 25 cm long; 2.5 Cm wide at
collar with thick tuft of roots of 2.5 cm long.100 vettiver slips are to be
bundled as one unit.

Horticulture Works:
The Lawn should be free of weeds, uniform, free of lumps and also free of bare or
marshy patches. It should be lush green and fully covered.

The hedge and edge should be evenly thick from top to bottom and from end to
end. It should be healthy and free from pest attack and weeds.

The ground cover should be healthy, weed free, fully covered and vigorous.

The ornamental and pottered plants should be healthy, show good growth and
free from pests and diseases.

The contractor shall arrange at his own cost the suggested tools and
implements in his stock in working conditions for day to day as per the list
given below for horticultural works. Lawn Mower, Watering cans, Spades,
Khurpies, thatties, Hedge shear, Secateurs, Shovel, Grass shear, Crowbars,
Sprayers, Hose pipes, hand weeders etc. The above mentioned list is an
indicative only and not exhaustive.  The requirement may vary as per site
requirement.

If the contractor uses the Company’s implements like lawn mower or sprayer,
the following hire charges will be recovered from the bills:

i) Electrical lawn mower : Rs. 50 per day or part there of
i) Hand mower : Rs. 25 per day or part there of
iii) sprayer : Rs .20 per day or part there of

However, the contractor should not claim such facility as a matter of right.
Company may spare such implements based on availability or deny the same
due to non-availability or any other reason which need not be disclosed to the
contractor.

The contractor shall be responsible to do the maintenance work on all the days
through out his contract period. In case work has not been undertaken on any
day, the penalty will be imposed as per Annexure C.

If the contractor fails to maintain lawn, potted and ornamental plants, hedge,
edge, ground cover etc., in good condition and any mortality to the same,
the contractor shall pay compensation for the same at the rate of one and half
times the cost of restoration work.

The contractor will be supplied with water for gardening work free of cost
at suitable water points provided as per Company's convenience.

However, the contractor will have to make his own arrangements for those pipes
etc., If needed provision will be made in the estimate. SCCL does not
guarantee the uninterrupted supply of water and in case of any interruption of
such supply, the contractor shall be responsible for making alternate
arrangement for watering.

The maintenance operation has little time gap depending on the growth and
climatic factors. Therefore, there may be more frequency in certain operations
like mowing, weeding etc., during rainy season. Though the operations are



mentioned as number of times/month, no extra money will be payable for more
frequency. The objective is to keep the garden in clean, growing and tidy
condition.

43.8.10 No payment will be made for superficial arrangement of polybag plants in the
name of garden even in emergency situations.

43.9  Supply and protection of the Plant material.

43.9.1 The plants listed in the schedule only should be supplied, unless otherwise
modified by the Area Forest Officer, as per the specifications. Height of the
plant is measured from the tip of the bag or pot.

43.9.2 The cost of the plant material includes loading, transportation to the site, unloading
etc., Transit losses or damages to the plants shall have to be borne by the
contractors.

43.9.3 Only conditioned and healthy seedlings will be accepted. The seedlings should

stand erect without stake (for other than creeping varieties).

43.9.4 The grass should be weed free, length of the leaf blade should not be more than

2 inches from the top of the soil base.

43.9.5 The Company will demarcate and hand over the site to the contractor and also
provide water supply. The contractor has to make his own arrangements for tools
and implements like crowbars, spades, hosepipes, sprayers etc., and the required
Labour.

43.9.6 He has to make his own arrangements for safeguarding the plants during the
maintenance period.

44.0 Definitions.

44.1  The contract documents consist of the Agreement, the General Conditions of
Contract, the Drawings and specifications including all modifications thereof
incorporated in the documents before their execution and the programme of
work. These form the contract.

44.2  The contractor and the CGM/ GM or his authorised representatives are those
mentioned as such in Agreement; they are treated throughout the contract
documents as if each were of the singular member.

44.3 Written notice shall be deemed to have been duly served if delivered in person to
the individual or to member of the Firm or to an officer of the corporation for
whom it is intended or if delivered to or sent by registered post to the last
business address known to him who gives the notice.

44.4  The term "Work" of the contractor includes labour or material or both.

445 All the time limits stated in the Contract Documents are of the essence of the
contract.

446  The existing laws in the area where the contract work is undertaken will be
applicable to the Contractor.

44.7 "Company" or S.C.Co.Ltd., means, the Singareni Collieries Company Limited,
P.O. Kothagudem Collieries represented by the CGM/ GM, area.

44.8 CGM/ GM means the officer Employed by the Singareni Collieries Company
Limited, in charge of the area of The Singareni Collieries Company
Limited.

44.9 Authorised representative of the CGM / GM means the Area Forest Officer or
any other officer nominated by the CGM / GM.

44.10  "Owner" means the CGM/ GM of S.C.Co.Ltd, area.




ANNEXURE - A
SCHEDULE AND CALENDER OF OPERATION:

Description of work To be completed by

PLANTATIONS

1  Clearance of misc. growth Evenly spreading, burning March to May
etc
2 Uprooting of stumps March to May
3  Digging of cattle-proof trench March to May
4 Ploughing June
5  Pitting June
6  Planting the seedlings in pits June or first week of July depending on
progress of Monsoon.
Sowing of seeds on OB dumps June - July
Replacement of causalities in the raising year of the First week of August
plantation
9  Replacement of casualties during June or July depending on progress of
first year maintenance Monsoon
10  Soil working to the seedlings November/December (if it is one

operation), September and December (if
there are two operations).




11
12

13
14
15

OW>PE I OTMO O WHH L

Enumeration of planting points 100% August (after completion of planting)

Enumeration of survivals 100% November/December after soil
working to seedlings

Enumeration for height 5% at random November/December

Enumeration of survivals Summer season 15th June

Inter ploughing June-July and November- December (if
two operations are provided)
September- October (if one operation is
provided).

Brushwood/barbed wire fencing June

NURSERY

Preparation of nursery site and sowing of primary beds

Procurement of polythene bags

Collection and preparation of soil mixture Nursery development is a continuous
process.

Filling of bags

Transplanting into bags

Dibbling of seed directly into bags

Replacement of causalities in the bags

Shifting and

Grading

PARKS & GARDENS:

preparation of site As instructed by the officer incharge

Planting

Maintenance

ANNEXURE -B

PAYMENT SCHEDULE

. Clearance of Misc. Growth:
One intermediate payment after completion of 50% of the work and final payment to
the extent of work done will be made after completion of work to the satisfaction of
Forestry Officer.

. Uprootal of Stumps:
One intermediate payment after completion of 50% of the work and final payment to
the extent of work done will be made after completion of work to the satisfaction of
Forestry Officer.

.C.CPT.&S.C.T:
One intermediate payment after completion of 50% of the work and final payment to
the extent of work done will be made after completion of work to the satisfaction of
Forestry Officer.

4. Ploughing & Inter Ploughing:




10.

Full and final payment to the extent of work done will be made after completion of
work to the satisfaction of Forestry Officer.

. Seed Sowing & Agave Planting:

In case seed sowing and Agave planting is awarded separately, 1st 50% payment after
sowing & satisfactory completion of work and balance after certification by mine
authorities

on performance.

. Seed Supply:

Full and Final payment after the total supply of seed ordered and germination
test of the supplied seed.

. Supply Of Agave Suckers & Vettiver Slips :

Full and final payment after the total supply of Agave suckers and grass slips.

. Horticulture Works:

Payments once in two months after specific certification of each item of work by
the Area Forest Officer.

. Nursery:

First payment after completion of bag filling. Two subsequent intermediate
payments will be allowed for the promising seedlings as per height and growth
conditions. Final payment after completion of contract to the satisfaction of the
Area Forest Officer.

Afforestation Works: Payments shall be made at least once in two months for the

guantum of work done. All the works are to be check measured as and when
completed and duly recorded in the M.book as well as the Journal.

ANNEXURE C

LIQUIDATED DAMAGES

AFFORESTATION WORKS:

A) Delayed/ Incomplete execution:

If the contractor fails to complete the work within the stipulated period, he is liable to
pay liqui- dated damages, for such delay, not as penalty @ 1% per week on the value
of contract left incomplete subject to maximum 10% of the total contract value.
Liquidated damages will be imposed on the total value of the contract unless 75% of
the value of the contract is completed within the agreement period. Where 75% of the
contract value has been completed within the agreement period, liquidated damages
will be imposed on the value of the work left incomplete on the due date. However
where in judgment of the company, the partly done work does not fulfill the operating
need, liquidated damages will be imposed on full value of the work.

B) Poor survivals:

i) Eucalyptus clonal & Misc. plantation: (By the end of the 1% vear
Maintenance)

Sl Survival Liquidated damages
No. | %




1 85.1 -90 1% of total executed value in addition to the cost of planting material
below the 90% limit.

2 80.1-85 2 % of total executed value in addition to the cost of planting material
below the 90% limit.

3 75.1- 80 3% of total executed value in addition to the cost of planting material
below the 90% limit.

4 70.1- 75 5% of total executed value in addition to the cost of planting material
below the 90% limit.

5 60.1- 70 10 % of total awarded value in addition to the cost of planting material
below the 90% limit.

6 <60 10 % of total awarded value in addition to the cost of planting material
below the 90% limit plus forfeiture of deposits and debarring contractors.

i) Subsequent years maintenance of eucalyptus clonal & Misc plantations: ,

The contractor should show survivals of not less than 95% of the plants handed over
to him.
In case of survivals less, the following liquidated damages will apply:

| Year of maintenance Cost per plant to be recovered

Euc.clones Other species

2" year Rs 25 Rs 15

3" year Rs 50 Rs 25

4™ year Rs 75 Rs 35

5" year Rs 100 Rs 50

6" year Rs 125 Rs 70

7" year Rs 150 Rs 90

8" year Rs 200 Rs 100

9" year onwards as per actual volume and market rates as
approved by Advisor(Forestry)

iii) Avenue Plantations:

Survivals should be 100%. The plants with the specified height and growth
conditions only will be taken as survivals.

Less average height:

In case of less average height of the plants at the end of the contract period than the
specified height condition, the following liquidated damages will apply:

C)

a) upto 0.5 mt less average height ... 1% of executed value of the contract
b) 0.5 mt to 1 mt less average height ... 2% of executed value of the contract
¢) more than 1 mt less average height ... 5% of executed value of the contract

These height conditions may be relaxed for ornamental and other slow growing
species at the discretion of Regional Forestry Officer.

Il. HORTICULTURE WORKS:

Liguidated damages for violation of contractual obligations in case of
Horticultural works

and when requ

SlI. | Nature of violation Liguidated damages recoverable from the
No Contractor
1 | Failure to remove weed growth as | The contractor shall be responsible for all the

ired or as instructed by | works that are to be carried out during the

Area Forest Officer maintenance and if any neglection is found




2 | Failure to take up mowing/pruning as
and when required or as instructed by
Area Forest Officer

3 | Wilted/dry/unhealthy appearance of
lawns/ plants due to less/no watering

during the contract/maintenance period, a
minimum of 2% to 10% of the profit of the
agency will be levied as penalty for each

violation.

4 | Failure to take up fertilizer/pesticide
application as per schedule or as
instructed by Area Forest Officer

5 | Delay in land preparation beyond the
scheduled time

6 | Causalities of plants(or) gaps in

The contractor shall be responsible for all the
works that are to be carried out during the
maintenance and if any neglection is found
during the contract/maintenance period, a
minimum of 2% to 10% of the profit of the
agency will be levied as penalty for each

lawns violation.
Item
Estimat Short | APSS /
Item Descrip Morth CI. Rate Amount
e . Detailed Work Type tion Number (INR) UOM (INR)
Quantit
y (only eg. Earth_Work,
Figures L Electrical ( upto ( upto
) Specificatio works.. etc ( 100 ( upto 200 | ( Upto 2 50
n upto 200 Charact | Characters | Decimal | Charact ( Upto 2
Description Characters) ers) ) s) ers) Decimals )
230 | Sesbania Sesbania Sesbania | Previous year 0 kg 0
grandiflora grandiflora grandifl | rate
ora
500 | Crotalaria Crotalaria juncea | Crotalari | Previous year 0 kg 0
juncea ajuncea | rate
180 | Albizia Albizia Albizia | Previous year 0 kg 0
Odoratissima | Odoratissima Odoratis | rate
sima
710 [ Acacia Acacia nilotica Acacia | Previous year 0 kg 0
nilotica (Babul) nilotica | rate
(Babul) (Babul)
400 | Canjanus Canjanus cajan Canjanu | Previous year 0 kg 0
cajan (Red (Red gram) S cajan rate
gram) (Red
gram)
2000 | Stylosanthes | Stylosanthes Stylosan | Previous year 0 kg 0
hamata hamata thes rate
hamata
160000 | Agave Agave suckers Agave Previous year 0 Nos. 0
suckers suckers | rate
Sd/-

For The Singareni Collieries Company Limited

Addl.G.M (Forestry)

Department of Forestry, Corporate
Kothagudem Collieries -507101




